ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20050429002 COUNTIES : LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 330 Calendar Days
CONTRACT DESCRIPTION : HUNTSVILLE PROJECT (S) : STPSAF-STPHSF-I065(339)
for constructing the Planing, Resurfacing, Traffic Stripe IM-I065(349)
and Median Crossover Protection on I-65 from Athens to the IM-I065(350)

Tennessee state line. Length 14.247 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 9,296,157.81 100.0000%
2 02035 BURGREEN CONTRACTING COMPANY, INC. $  9,993,071.30 107.4968%
3 19010 SHELBY CONTRACTING CO., INC. $ 10,214,459.10 109.8783%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 002 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range E

CALL ORDER : 002 CONTRACT ID : 20050429002 COUNTIES : LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 02035 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. | BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 550.000 LF | 1.58000 869.00| 1.50000 825.00] 3.25000 1787.50
Removing Guardrail | | |
0020 206E008 14.000 EACH]| 102.90000 1440.60| 98.00000 1372.00| 225.00000 3150.00
Removing Guardrail End Anchor (All Type | | |
0030 405A000 37914.000 GAL | 1.44000 54596.16| 1.50000 56871.00| 1.25000 47392.50
Tack Coat | | |
0040 408A052 418334.000 SQYD| 0.79000 330483.86| 1.00000 418334.00] 0.85000 355583.90
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 410B0O0O 1.000 EACH] 10285.91000 10285.91| 15000.00000 15000.00] 17500.00000 17500.00
State Furnished Profilograph | | |
0060 410H000 1.000 EACH| 163234.15000 163234.15| 229000.00000 229000.00| 45000.00000 45000.00
Material Remixing Device | | |
0070 420A011 12115.000 TON | 61.78000 748464.70| 56.00000 678440.00] 57.65000 698429.75
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0080 423A003 20386.000 TON | 53.12000 1082904.32| 51.00000 1039686.00| 54.50000 1111037.00
Stone Matrix Asphalt Wearing Layer, | \ |
1/2"™ Maximum Aggregate Size | \ |
0090 423B001 37510.000 TON | 47.78000 1792227.80] 46.00000 1725460.00| 52.60000 1973026.00
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0100 424A286 300.000 TON | 51.83000 15549.00] 60.00000 18000.00] 70.00000 21000.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0110 424A360 6653.000 TON | 39.26000 261196.78| 43.00000 286079.00| 54.85000 364917.05
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424B585 250.000 TON | 65.92000 16480.00] 92.00000 23000.00| 70.00000 17500.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0130 424B589 23717.000 TON | 36.93000 875868.81 | 38.00000 901246.00]| 52.60000 1247514.20
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050429002 COUNTIES LIMESTONE
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 01087 | ( 2 ) 02035 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. | BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424B651 13552.000 TON | 35.35000 479063.20| 38.00000 514976.00| 52.60000 712835.20
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0150 428C000 159379.000 LF | 0.09000 14344.11| 0.10000 15937.90] 0.20000 31875.80
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0160 430B014 16402.000 TON | 16.95000 278013.90| 17.00000 278834.00] 16.65000 273093.30
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0170 490A000 973.000 SQYD| 10.50000 10216.50| 10.00000 9730.00 | 65.00000 63245.00
Blast Cleaning | | |
0180 490B003 973.000 SQYD| 94.50000 91948.50] 90.00000 87570.00] 150.00000 145950.00
Bridge Deck Overlay | \ |
0190 600A000 LUMP| 456653.87000 456653.87| 1161000.00000 1161000.00] 115000.00000 115000.00
Mobilization | |
0200 630A001 650.000 LF | 16.59000 10783.50] 15.80000 10270.00] 21.85000 14202.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630A018 62613.000 LF | 31.24000 1956030.12] 29.75000 1862736.75] 37.10000 2322942.30
Steel Beam Guardrail, Class A, Type 2 | \ |
(Double Faced Median Barrier) | | |
0220 630C001 5.000 EACH]| 735.00000 3675.00] 700.00000 3500.00] 785.00000 3925.00
Guardrail End Anchor, Type 8 | | |
0230 630C041 4.000 EACH] 3832.50000 15330.00| 3650.00000 14600.00| 4125.00000 16500.00
Guardrail End Anchor, Type 22 | \ |
0240 630C050 7.000 EACH]| 2205.00000 15435.00] 2100.00000 14700.00] 2750.00000 19250.00
Guardrail End Anchor, Type 20 Series | | |
0250 631F001 3838.000 LF | 10.71000 41104.98| 10.20000 39147.60] 13.65000 52388.70
Steel Beam Guardrail, Class A, Type 2 | | |
Relocated | \ |
0260 631G008 15.000 EACH| 640.50000 9607.50 | 610.00000 9150.00| 800.00000 12000.00
Guardrail End Anchor, Type 8 Relocated | \ |
0270 631G009 17.000 EACH| 1260.00000 21420.00]| 2100.00000 35700.00 | 1550.00000 26350.00
Guardrail End Anchor, Type 10 Series | \ |
Relocated | \ |
0280 631G013 1.000 EACH] 1176.00000 1176.00] 1120.00000 1120.00] 1480.00000 1480.00
Guardrail End Anchor, Type 13 Relocated | \ |
0290 680A000 LUMP | 21784.20000 21784.20]| 45000.00000 45000.00 | 40000.00000 40000.00
\ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20050429002 COUNTIES LIMESTONE
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 01087 | ( 2 ) 02035 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. | BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 701A028 18.000 MILE| 1732.50000 31185.00| 1650.00000 29700.00| 1898.00000 34164.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0310 701A032 18.000 MILE| 1732.50000 31185.00 | 1650.00000 29700.00] 1898.00000 34164.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0320 701A041 16.000 MILE| 1076.25000 17220.00 | 1025.00000 16400.00| 1064.00000 17024.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0330 701B00S 2867.000 LF | 0.95000 2723.65| 0.90000 2580.30| 1.10000 3153.70
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0340 701C000 65.000 MILE| 630.00000 40950.00 | 600.00000 39000.00| 661.25000 42981.25
Broken Temporary Traffic Stripe | \ |
0350 701C001 139.000 MILE] 682.50000 94867.50 | 650.00000 90350.00| 690.00000 95910.00
Solid Temporary Traffic Stripe | \ |
0360 701C006 1.000 MILE] 6825.00000 6825.00 | 6500.00000 6500.00| 6900.00000 6900.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0370 701D008 1.000 MILE] 2100.00000 2100.00] 2000.00000 2000.00| 2070.00000 2070.00
Solid Traffic Stripe Removed (Plastic) | | |
0380 701D009 1.000 MILE] 2100.00000 2100.00] 2000.00000 2000.00| 2070.00000 2070.00
Solid Traffic Stripe Removed (Tape) | \
0390 701G125 700.000 LF | 4.20000 2940.00] 4.00000 2800.00| 4.60000 3220.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0400 701G133 700.000 LF | 4.20000 2940.00] 4.00000 2800.00 | 4.60000 3220.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0410 703A002 2449.000 SQFT| 2.89000 7077.61| 2.75000 6734.75] 2.90000 7102.10
Traffic Control Markings, Class 2, Type | | |
A | \ |
0420 705A030 158.000 EACH] 6.30000 995.40| 6.00000 948.00| 6.65000 1050.70
Pavement Markers, Class A-H, Type 2-C | \ |
0430 705A031 1651.000 EACH] 6.30000 10401.30]| 6.00000 9906.00| 6.65000 10979.15
Pavement Markers, Class A-H, Type 1-A | | |
0440 705A032 162.000 EACH] 6.30000 1020.60] 6.00000 972.00] 6.65000 1077.30
Pavement Markers, Class A-H, Type 1-B | \ |
0450 731A010 2.000 EACH| 2625.00000 5250.00] 2500.00000 5000.00] 4600.00000 9200.00
Traffic Counting Units, Type K | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 002 -5
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20050429002 COUNTIES : LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 02035 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. | BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 732A001 LUMP| 172725.00000 172725.00] 169500.00000 169500.00| 115000.00000 115000.00
Weigh-In-Motion/Classification Station | | |
0470 740B0O0O 1258.000 SQFT| 21.38000 26896.04 | 12.50000 15725.00] 15.40000 19373.20
Construction Signs | | |
0480 740C000 65.000 SQFT| 25.98000 1688.70] 18.00000 1170.00| 19.60000 1274.00
Special Construction Signs | | |
0490 740D000 250.000 EACH] 87.67000 21917.50| 100.00000 25000.00| 85.00000 21250.00
Channelizing Drums | | |
0500 7401005 4.000 EACH] 451.34000 1805.36| 500.00000 2000.00| 225.00000 900.00
Warning Lights, Type B (Detachable Head | | |
0510 741cC010 1.000 EACH] 6204.36000 6204.36| 10000.00000 10000.00] 6000.00000 6000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0520 742A001 1.000 EACH]| 24952.32000 24952 .32 | 25000.00000 25000.00| 21500.00000 21500.00
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 9,296,157.81| $ 9,993,071.30] $ 10,214,459.10
—————————————————————————————————————————— T T i ettt e
| \ |

CONTRACT TOTALS $ 9,296,157.81 S 9,993,071.30 $ 10,214,459.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20050429007 COUNTIES : CALHOUN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 04
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NHF-0001(517)

for constructing the Resurfacing and Traffic Stripe on
S.R.#1 (U.S.#431) from S.R.#144 north of Anniston to the
Etowah county line. Length 8.850 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,852,159.76 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,857,530.55 100.2900%



Superpave Bituminous Concrete Upper

Binder Layer, Leveling,
Aggregate Size Mix, ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT 1ID 20050429007 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | (
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206E008 8.000 EACH] 100.00000 800.00| 98.00000 784.00]
Removing Guardrail End Anchor (All Type | \ |
0020 209A000 20.000 EACH] 162.93000 3258.60] 110.00000 2200.00]
Mailbox Reset, Single | \ |
0030 401B107 101811.000 SQYD| 1.59000 161879.49]| 1.55000 157807.05]
Bituminous Treatment KG (With Polymer | | |
Additive) | \ |
0040 405A000 10000.000 GAL | 1.43000 14300.00] 1.50000 15000.00]
Tack Coat | ‘ |
0050 408A051 31448.000 SQYD| 2.00000 62896.00 | 1.25000 39310.00|
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 408A052 24686.000 SQYD] 2.40000 59246.40| 1.25000 30857.50|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 410H000 1.000 EACH] 25164.32000 25164.32| 30000.00000 30000.00 |
Material Remixing Device | \ |
0080 424A360 20320.000 TON | 36.87000 749198.40| 40.00000 812800.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A366 2500.000 TON | 49.65000 124125.00] 40.00000 100000.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424A369 2800.000 TON | 53.56000 149968.00| 47.00000 131600.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B655 400.000 TON | 82.99000 33196.00| 70.00000 28000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B658 5912.000 TON | 49.65000 293530.80] 36.00000 212832.00]
| \ |
| \ |
| \ |

3/4" Maximum



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20050429007 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 430B043 1000.000 TON | 21.26000 21260.00| 19.00000 19000.00]
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 600A000 LUMP | 1600.00000 1600.00] 117000.00000 117000.00|
Mobilization | |
0150 630C001 6.000 EACH] 550.00000 3300.00] 700.00000 4200.00]
Guardrail End Anchor, Type 8 | | |
0160 630C052 2.000 EACH| 2150.00000 4300.00] 2150.00000 4300.00]
Guardrail End Anchor, Type B-E-S-T | \
0170 701A028 18.000 MILE| 1666.50000 29997.00| 1650.00000 29700.00 |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A032 18.000 MILE| 1666.50000 29997.00| 1650.00000 29700.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A041 18.000 MILE| 1060.50000 19089.00| 1050.00000 18900.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701B00S 17000.000 LF | 0.86000 14620.00| 0.85000 14450.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0210 701C000 22.000 MILE] 555.50000 12221.00]| 550.00000 12100.00]
Broken Temporary Traffic Stripe | | |
0220 703A002 3800.000 SQFT| 2.78000 10564.00| 2.75000 10450.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703B002 250.000 SQFT| 3.79000 947.50] 3.75000 937.50]
Traffic Control Legends, Class 2, Type | \ |
0240 703D001 1000.000 SQFT| 1.52000 1520.00] 1.50000 1500.00]
Temporary Traffic Control Markings | \ |
0250 740B00O 2725.000 SQFT| 7.95000 21663.75]| 9.00000 24525.00 |
Construction Signs | \ |
0260 740E000 275.000 EACH| 2.50000 687.50] 7.50000 2062.50]
Cones (36 Inches High) | | |
0270 740M001 275.000 EACH] 2.00000 550.00] 5.00000 1375.00]
Ballast For Cone | \ |
0280 741C010 2.000 EACH| 1140.00000 2280.00] 3070.00000 6140.00 |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 1,852,159.76]| $ 1,857,530.55] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 1,852,159.76]| $ 1,857,530.55] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 008 -1
VENDOR RANKING

CALL ORDER : 008 CONTRACT ID : 20050429008 COUNTIES : LAUDERDALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0002(519)

for constructing the Resurfacing and Traffic Stripe on
S.R.#2 (U.S.#72) from west of C.R.#31 (MP 45.321) to east of
C.R.#423 (MP 48.000) south of Mitchelltown. Length 2.932

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 1,200,329.72 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 1,452,168.39 120.9808%
3 18031 ROGERS GROUP, INC. $ 1,465,068.46 122.0555%



Superpave Bituminous Concrete Lower
Leveling, 1/2" Maximum
ESAL Range C/D

Binder Layer,
Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 008 -2
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20050429008 COUNTIES LAUDERDALE
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 18031
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206C010 122.000 SQYD| 6.00000 732.00] 15.63000 1906.86] 35.00000 4270.00
Removing Concrete Driveway | | |
0020 209A000 1.000 EACH] 100.00000 100.00] 1046.29000 1046.29] 300.00000 300.00
Mailbox Reset, Single | \ |
0030 305B060 1324.000 TON | 14.41000 19078.84| 25.42000 33656.08]| 16.00000 21184.00
Crushed Aggregate, Section 825, TYPE B, | | |
FOR MISCELLANEOUS USE | | |
0040 405A000 7111.000 GAL | 1.00000 7111.00] 1.20000 8533.20] 2.00000 14222.00
Tack Coat | | |
0050 408A051 1067.000 SQYD] 5.00000 5335.00] 6.07000 6476.69| 3.50000 3734.50
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 410B00O 1.000 EACH] 1750.00000 1750.00| 4121.15000 4121.15] 8500.00000 8500.00
State Furnished Profilograph | \ |
0070 410H000 1.000 EACH] 2500.00000 2500.00] 25723.43000 25723.43| 40000.00000 40000.00
Material Remixing Device | \ |
0080 424A360 6631.000 TON | 39.41000 261327.71] 43.44000 288050.64| 43.00000 285133.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424A369 777.000 TON | 37.39000 29052.03]| 54.27000 42167.79] 50.00000 38850.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B654 1000.000 TON | 36.17000 36170.00| 77.32000 77320.00| 50.00000 50000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B658 9768.000 TON | 36.17000 353308.56| 40.15000 392185.20| 36.50000 356532.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B661 1025.000 TON | 36.17000 37074.25| 54.52000 55883.00| 50.00000 51250.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B687 3454.000 TON | 37.39000 129145.06/| 45.73000 157951.42| 47.00000 162338.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 008 -3
TABULATION OF BIDS
CALL ORDER 008 CONTRACT 1ID 20050429008 COUNTIES LAUDERDALE
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 18031
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424C370 6452.000 TON | 35.21000 227174.92 40.76000 262983.52] 39.41000 254273.32
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 600A000 LUMP | 8500.00000 8500.00| 12399.74000 12399.74| 80006.04000 80006.04
Mobilization | \
0160 665F000 50.000 EACH| 5.00000 250.00] 23.49000 1174.50] 10.00000 500.00
Hay Bales | \ |
0170 665J000 100.000 LF | 2.25000 225.00| 6.19000 619.00] 10.00000 1000.00
Silt Fence, Type A | \ |
0180 6650001 100.000 LF | 0.50000 50.00] 4.87000 487.00] 8.00000 800.00
Silt Fence Removal | | |
0190 6650001 200.000 LF | 6.00000 1200.00]| 9.52000 1904.00] 20.00000 4000.00
20 Inch Wattle | \ |
0200 680A000 LUMP | 2200.00000 2200.00| 3124.01000 3124.01| 5000.00000 5000.00
Engineering Controls | \ |
0210 701A028 6.000 MILE] 1750.00000 10500.00| 1683.00000 10098.00] 1650.00000 9900.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0220 701A041 6.000 MILE] 1025.00000 6150.00 | 1122.00000 6732.00 | 1100.00000 6600.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0230 701A0438 6.000 MILE] 1800.00000 10800.00| 1917.60000 11505.60] 1880.00000 11280.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701B00Y 5284.000 LF | 0.90000 4755.60 | 0.92000 4861.28] 0.90000 4755.60
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0250 701C000 12.000 MILE| 625.00000 7500.00| 561.00000 6732.00 | 550.00000 6600.00
Broken Temporary Traffic Stripe | \ |
0260 701C001 24.000 MILE| 675.00000 16200.00| 663.00000 15912.00] 650.00000 15600.00
Solid Temporary Traffic Stripe | \ |
0270 703A002 560.000 SQFT| 2.75000 1540.00]| 2.81000 1573.60] 2.75000 1540.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 703B002 313.000 SQFT| 3.75000 1173.75] 3.57000 1117.41] 3.50000 1095.50
Traffic Control Legends, Class 2, Type | \ |
0290 703D001 1120.000 SQFT| 2.00000 2240.00] 1.53000 1713.60] 1.50000 1680.00
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 008 -4
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 20050429008 COUNTIES : LAUDERDALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 02
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 18031
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 703E001 626.000 SQFT| 2.00000 1252.00] 1.53000 957.78]| 1.50000 939.00
Temporary Traffic Control Legends | | |
0310 705A030 104.000 EACH| 6.00000 624.00| 5.61000 583.44 | 5.50000 572.00
Pavement Markers, Class A-H, Type 2-C | | |
0320 705A031 387.000 EACH| 6.00000 2322.00| 5.61000 2171.07] 5.50000 2128.50
Pavement Markers, Class A-H, Type 1-A | | |
0330 740B00O 799.000 SQFT| 12.00000 9588.00| 8.03000 6415.97| 15.00000 11985.00
Construction Signs | | |
0340 740D000 20.000 EACH] 0.00000 0.00] 40.17000 803.40] 50.00000 1000.00
Channelizing Drums | | |
0350 740E000 200.000 EACH] 12.00000 2400.00 | 6.63000 1326.00| 15.00000 3000.00
Cones (36 Inches High) | | |
0360 740M001 200.000 EACH] 0.00000 0.00] 4.18000 836.00] 10.00000 2000.00
Ballast For Cone | | |
0370 741C010 1.000 EACH] 1000.00000 1000.00] 1115.72000 1115.72| 2500.00000 2500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,200,329.72| S 1,452,168.39] S 1,465,068.46
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 1,200,329.72 $ 1,452,168.39 $ 1,465,068.46




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20050429010 COUNTIES : COFFEE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 440 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : MGF-0012(509)

for constructing the Base, Pavement and Partial Grade and
Drain on S.R.#12 (U.S.#84) from C.R.#507 to west of Double
Bridges Creek in New Brockton. Length 4.242 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 8,835,474.25 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 9,234,614.06 104.5175%



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20050429010 COUNTIES COFFEE
LETTING DATE 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D00O0O 190.000 LF | 10.51000 1996.90| 15.00000 2850.00]
Removing Pipe | \ |
0020 210A000 117162.000 CUYD] 3.97000 465133.14| 3.50000 410067.00]
Unclassified Excavation | \ |
0030 214A000 779.000 CUYD| 6.00000 4674.00] 10.00000 7790.00 |
Structure Excavation | \ |
0040 214B0O01 956.000 CUYD] 30.00000 28680.00 | 35.00000 33460.00 |
Foundation Backfill, Commercial | | |
0050 230A000 554.000 RBST| 325.00000 180050.00] 345.00000 191130.00]
Roadbed Processing | \ |
0060 301A222 559968.000 SQYD] 5.90000 3303811.20] 5.50000 3079824.00 |
Soil Aggregate Base Course, Type C, | \
Road Mixed, 6" Compacted Thickness | | |
0080 401A000 224915.000 SQYD| 0.46000 103460.90]| 0.40000 89966.00]
Bituminous Treatment A | | |
0090 405A000 26284.000 GAL | 1.60000 42054.40| 0.50000 13142.00]
Tack Coat | \ |
0100 410C000 1.000 EACH] 1000.00000 1000.00]| 15000.00000 15000.00]
Contractor Retained Profilograph | \ |
0110 410H000 1.000 EACH] 60000.00000 60000.00 | 75000.00000 75000.00 |
Material Remixing Device | | |
0120 424A361 17822.000 TON | 46.96000 836921.12| 47.50000 846545.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A367 898.000 TON | 45.73000 41065.54 | 49.65000 44585.70 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B651 27143.000 TON | 43.05000 1168506.15] 47.45000 1287935.35]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0150 424B681 27281.000 TON | 41.28000 1126159.68| 47.35000 1291755.35]
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20050429010 COUNTIES COFFEE
LETTING DATE 04/29/05 10:00 AM DIVISION : 07
| 1 ) 01087 | ( 2 ) 23024 | )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 428C000 140330.000 LF | 0.11000 15436.30] 0.10000 14033.00]
Scoring Bituminous Pavement Surface By | | |
Cutting | \ |
0170 430B0O0OO 750.000 TON | 33.00000 24750.00 | 32.50000 24375.00|
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0180 502A000 8328.000 LB | 1.00000 8328.00] 1.00000 8328.00|
Steel Reinforcement | | |
0190 524A011 51.000 CUYD]| 750.00000 38250.00] 750.00000 38250.00|
Culvert Concrete (Cast In Place) | | |
0200 530A002 359.000 LF | 35.00000 12565.00] 35.00000 12565.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
0210 530A004 62.000 LF | 55.00000 3410.00| 50.00000 3100.00|
36" Roadway Pipe (Class 3 R.C.) | |
0220 530B003 69.000 LF | 57.50000 3967.50| 55.00000 3795.00|
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0230 535A080 114.000 LF | 20.00000 2280.00 | 25.00000 2850.00]
18" Side Drain Pipe (Class 3 R.C.) | |
0240 535A085 180.000 LF | 35.00000 6300.00| 30.00000 5400.00|
24" Side Drain Pipe (Class 3 R.C.) | \ |
0250 535A086 60.000 LF | 45.00000 2700.00 | 45.00000 2700.00]
30" Side Drain Pipe (Class 3 R.C.) | |
0260 600A000 LUMP| 465000.00000 465000.00| 850000.00000 850000.00]
Mobilization | |
0270 601A000 1.000 EACH]| 11500.00000 11500.00] 10000.00000 10000.00]
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0280 606A000 1000.000 LF | 12.00000 12000.00] 10.00000 10000.00]
6" Underdrain Pipe | | |
0290 610C001 84.000 TON | 47.00000 3948.00 | 35.00000 2940.00]
Loose Riprap, Class 2 | \ |
0300 610D0O00 67.000 SQYD| 1.00000 67.00] 2.50000 167.50]
Filter Blanket | | |
0310 614A000 913.000 CUYD| 195.00000 178035.00] 195.00000 178035.00]
Slope Paving | | |
0320 619A003 4.000 EACH] 600.00000 2400.00 | 600.00000 2400.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0330 619A055 2.000 EACH| 1650.00000 3300.00| 1650.00000 3300.00|
36" Roadway Pipe End Treatment, Class 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 010 -4
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 20050429010 COUNTIES : COFFEE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 619A101 6.000 EACH| 475.00000 2850.00 | 475.00000 2850.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0350 619A102 6.000 EACH]| 575.00000 3450.00| 575.00000 3450.00]|
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0360 619A103 2.000 EACH| 750.00000 1500.00] 750.00000 1500.00|
30" Side Drain Pipe End Treatment, | \
Class 1 | | |
0370 619B068 2.000 EACH| 1250.00000 2500.00| 1250.00000 2500.00]
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0380 621C020 1.000 EACH]| 1950.00000 1950.00] 1950.00000 1950.00|
Inlets, Type Y | \ |
0390 621C027 2.000 EACH| 1850.00000 3700.00 | 1850.00000 3700.00|
Inlets, Type C | | |
0400 621D019 2.000 EACH| 475.00000 950.00| 475.00000 950.00]
Inlet Units, Type Y | | |
0410 630A033 750.000 LF | 17.00000 12750.00] 17.00000 12750.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | \ |
0420 630C050 2.000 EACH| 1850.00000 3700.00| 1850.00000 3700.00|
Guardrail End Anchor, Type 20 Series | | |
0430 650A000 9097.000 CUYD| 7.00000 63679.00| 9.50000 86421.50]
Topsoil I \ |
0440 650B000 4208.000 CUYD]| 5.00000 21040.00 | 3.75000 15780.00]
Topsoil From Stockpiles | | |
0450 652A100 94.000 ACRE| 388.00000 36472.00] 392.00000 36848.00|
Seeding | | |
0460 652C000 94.000 ACRE| 20.00000 1880.00] 15.00000 1410.00|
Mowing | | |
0470 654A001 1724.000 SQYD]| 3.50000 6034.00] 3.30000 5689.20|
Solid Sodding (Bermuda) | | |
0480 656A010 94.000 ACRE| 330.00000 31020.00] 350.00000 32900.00|
Mulching | | |
0490 659A000 1500.000 SQYD| 1.40000 2100.00| 1.20000 1800.00|
Erosion Control Netting, Class A | | |
0500 665A000 10.000 ACRE]| 400.00000 4000.00] 340.00000 3400.00|
\ |

Temporary Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 010 -5
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20050429010 COUNTIES COFFEE
LETTING DATE 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 665B000 10.000 ACRE| 330.00000 3300.00] 340.00000 3400.00]
Temporary Mulching | \ |
0520 665E000 1000.000 SQYD| 1.21000 1210.00] 1.00000 1000.00]
Polyethylene | | |
0530 665I000 180.000 TON | 60.00000 10800.00| 35.00000 6300.00 |
Temporary Riprap, Class 2 | \ |
0540 665J000 9903.000 LF | 2.85000 28223.55] 2.60000 25747.80|
Silt Fence, Type A | \ |
0550 665N001 54.000 TON | 67.00000 3618.00] 31.94000 1724.76|
Temporary Coarse Aggregate, ALDOT | \ |
Number 4 | | |
0560 6650001 9903.000 LF | 0.10000 990.30] 0.08000 792.24 |
Silt Fence Removal | | |
0570 6650001 4523.000 LF | 5.75000 26007.25]| 6.00000 27138.00 |
20 Inch Wattle | | |
0580 666A001 94.000 ACRE| 1.00000 94.00] 0.01000 0.94]
Pest Control Treatment | | |
0590 680A000 LUMP | 65000.00000 65000.00 | 50000.00000 50000.00 |
Engineering Controls | \ |
0600 701A028 13.000 MILE| 1750.00000 22750.00] 1750.00000 22750.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0610 701A032 11.000 MILE| 1750.00000 19250.00| 1750.00000 19250.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0620 701A041 8.000 MILE] 1150.00000 9200.00| 1150.00000 9200.00 |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0630 701B00Y 9860.000 LF | 1.00000 9860.00| 1.00000 9860.00 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0640 701C000 8.000 MILE] 550.00000 4400.00]| 550.00000 4400.00]
Broken Temporary Traffic Stripe | \ |
0650 701C001 12.000 MILE| 650.00000 7800.00| 650.00000 7800.00|
Solid Temporary Traffic Stripe | | |
0660 701C002 8.000 MILE] 550.00000 4400.00]| 550.00000 4400.00]
Broken Temporary Traffic Stripe (Paint) | \ |
0670 701C003 12.000 MILE| 650.00000 7800.00| 650.00000 7800.00|
Solid Temporary Traffic Stripe (Paint) | | |



Panels 0.125" Thick Or Steel Multiple

Flat Sign Panels 12 Gauge(Ty. III

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 010 -6
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20050429010 COUNTIES COFFEE
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0680 701D007 1.000 MILE] 1750.00000 1750.00| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0690 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]|
Solid Traffic Stripe Removed (Plastic) | | |
0700 701D014 1.000 MILE] 1500.00000 1500.00| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0710 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0720 703A002 34906.000 SQFT| 2.75000 95991.50| 2.75000 95991.50]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0730 703B002 1255.000 SQFT| 3.50000 4392.50] 3.50000 4392.50|
Traffic Control Legends, Class 2, Type | | |
0740 703D001 34906.000 SQFT| 1.50000 52359.00| 1.50000 52359.00]
Temporary Traffic Control Markings | | |
0750 703E001 1255.000 SQFT| 1.50000 1882.50] 1.50000 1882.50|
Temporary Traffic Control Legends | | |
0760 705A030 144.000 EACH] 5.00000 720.00 | 5.00000 720.00|
Pavement Markers, Class A-H, Type 2-C | \ |
0770 705A031 1675.000 EACH] 5.00000 8375.00] 5.00000 8375.00|
Pavement Markers, Class A-H, Type 1-A | | |
0780 705A032 1278.000 EACH| 5.00000 6390.00] 5.00000 6390.00]
Pavement Markers, Class A-H, Type 1-B | | |
0790 705A037 156.000 EACH| 5.00000 780.00] 5.00000 780.00 |
Pavement Markers, Class A-H, Type 2-D | | |
0800 705A038 145.000 EACH] 5.00000 725.00 | 5.00000 725.00|
Pavement Markers, Class A-H, Type 2-E | | |
0810 707B003 2.000 EACH| 157.50000 315.00] 160.00000 320.00|
Type A Hazard Marker Installation | | |
0820 710A115 672.000 SQFT| 15.75000 10584.00| 15.90000 10684.80]|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0830 710A126 680.000 SQFT| 18.90000 12852.00| 19.00000 12920.00]|
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0840 710A140 10.000 SQFT| 26.25000 262.50] 26.50000 265.00]|
Class 6, Aluminum Multiple Flat Sign | | |
| \ |
| \ |
| \ |

Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 010 =7
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20050429010 COUNTIES COFFEE
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0850 710B001 2562.000 LF | 5.78000 14808.36| 5.58000 14295.96]|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
0860 713A000 24.000 LF | 120.00000 2880.00 | 120.00000 2880.00]
Permanent Barricades | | |
0870 740B00O 1267.000 SQFT| 7.88000 9983.96| 7.88000 9983.96|
Construction Signs | | |
0880 740D000 100.000 EACH| 56.00000 5600.00| 60.00000 6000.00]
Channelizing Drums | | |
0890 740E000 75.000 EACH| 9.00000 675.00] 15.00000 1125.00]|
Cones (36 Inches High) | | |
0900 740F002 36.000 EACH] 183.75000 6615.00| 185.00000 6660.00]
Barricades, Type III | | |
0910 7401005 18.000 EACH]| 472.50000 8505.00] 475.00000 8550.00 |
Warning Lights, Type B (Detachable Head | | |
0920 740M001 75.000 EACH]| 6.00000 450.00] 7.50000 562.50|
Ballast For Cone | | |
0930 999 000 2250.000 HOUR| 0.80000 1800.00] 0.80000 1800.00|
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 8,835,474.25] $ 9,234,614.006] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 8,835,474.25| S 9,234,0614.06]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20050429011 COUNTIES : MOBILE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : MGF-0013(520)

for constructing the Planing, Resurfacing and Traffic Stripe

on

S.R.#13 (U.S.#43) from Plateau Ave. in Satsuma to the north

end of Cedar Creek Bridge south of Mount Vernon. Length

15.577 mi.

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. S 3,572,703.71 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 3,599,999.99 100.7640%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20050429011 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 653.000 LF | 2.50000 1632.50] 2.00000 1306.00]
Removing Guardrail | \ |
0020 206E008 20.000 EACH] 200.00000 4000.00]| 187.50000 3750.00]
Removing Guardrail End Anchor (All Type | \ |
0030 210D022 678.000 CUYD| 9.49000 6434.22 | 9.30000 6305.40 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0040 301A012 500.000 SQYD] 11.24000 5620.00| 13.00000 6500.00 |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0050 405A000 37950.000 GAL | 1.15000 43642.50| 1.00000 37950.00 |
Tack Coat | \ |
0060 408A052 498219.000 SQYD| 0.73000 363699.87| 0.58000 288967.02]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 410H000 1.000 EACH] 53082.78000 53082.78| 52421.53000 52421.53|
Material Remixing Device | \ |
0080 424A361 50200.000 TON | 38.55000 1935210.00] 37.70000 1892540.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A366 7500.000 TON | 39.25000 294375.00 | 35.90000 269250.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP| 202966.87000 202966.87| 400000.00000 400000.00
Mobilization | |
0110 629D001 6.000 EACH] 2500.00000 15000.00] 2000.00000 12000.00]
Bridge Guardrail Retrofit, Type C | | |
0120 630A001 1800.000 LF | 16.50000 29700.00| 15.00000 27000.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C001 2.000 EACH| 750.00000 1500.00] 800.00000 1600.00]
Guardrail End Anchor, Type 8 | | |
0140 630C003 6.000 EACH] 1400.00000 8400.00| 1450.00000 8700.00|
Guardrail End Anchor, Type 13 | \ |
0150 630C050 9.000 EACH] 2250.00000 20250.00]| 1600.00000 14400.00]
\ |

Guardrail End Anchor, Type 20 Series |



Solid Yellow,
(6" Wide)

Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20050429011 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 630C070 4.000 EACH]| 1850.00000 7400.00| 1450.00000 5800.00|
Guardrail End Anchor, Type 10 Series | \ |
0170 631F001 580.000 LF | 10.00000 5800.00] 7.50000 4350.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
Relocated | \ |
0180 631G008 7.000 EACH]| 500.00000 3500.00| 450.00000 3150.00]
Guardrail End Anchor, Type 8 Relocated | | |
0190 631G015 11.000 EACH| 1000.00000 11000.00| 1250.00000 13750.00|
Guardrail End Anchor, Type 20 Series | \ |
Relocated | \ |
0200 650A000 24000.000 cCUYD| 3.00000 72000.00 | 0.50000 12000.00|
Topsoil | | |
0210 652A100 45.000 ACRE| 500.00000 22500.00]| 475.00000 21375.00|
Seeding | \ |
0220 654A001 1242.000 SQYD| 4.00000 4968.00| 3.00000 3726.00]
Solid Sodding (Bermuda) | \ |
0230 656A010 45.000 ACRE| 500.00000 22500.00]| 475.00000 21375.00|
Mulching | \ |
0240 665J000 2300.000 LF | 2.66000 6118.00 | 4.00000 9200.00|
Silt Fence, Type A | \ |
0250 6650001 2300.000 LF | 1.59000 3657.00] 0.51000 1173.00]
Silt Fence Removal | \ |
0260 6650001 7740.000 LF | 7.34000 56811.60| 6.00000 46440.00]
20 Inch Wattle | \ I
0270 666A001 45.000 ACRE| 35.00000 1575.00]| 25.00000 1125.00]
Pest Control Treatment | \ |
0280 680A000 LUMP | 8455.87000 8455.87 80000.00000 80000.00]
Engineering Controls | \ |
0290 701C000 48.000 MILE| 450.00000 21600.00| 452.00000 21696.00 |
Broken Temporary Traffic Stripe | \ |
0300 701cC001 8.000 MILE| 550.00000 4400.00] 553.00000 4424.00]
Solid Temporary Traffic Stripe | \ |
0310 701G121 1473.000 LF | 1.53000 2253.69] 1.55000 2283.15]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0320 701G125 1473.000 LF | 4.00000 5892.00] 4.00000 5892.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0330 701G133 1473.000 LF | 4.00000 5892.00] 4.00000 5892.00]
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 011 -4
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20050429011 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0340 701HO001 2946.000 LF | 0.50000 1473.00]| 0.51000 1502.46/|
Solid Traffic Stripe Removed (Plastic) | \ |
0350 701HO006 1473.000 LF | 0.50000 736.50] 0.51000 751.23]
Broken Traffic Stripe Removed (Plastic) | | |
0360 7011011 31.000 MILE| 2024.00000 62744.00] 2035.00000 63085.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.06" | | |
Thick) (6" Wide) | \ |
0370 7011013 4.000 MILE]| 2250.00000 9000.00| 2264.00000 9056.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (O. | | |
09"Thick) (6"Wide) | \ |
0380 7011015 31.000 MILE| 1250.00000 38750.00| 1258.00000 38998.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | | |
Thick) (6" Wide) | \ |
0390 7011017 31.000 MILE| 2024.00000 62744.00] 2036.00000 63116.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.06" | \ |
Thick) (6" Wide) | \ |
0400 7011019 2.000 MILE| 2250.00000 4500.00| 2264.00000 4528.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | | |
Thick) (6" Wide) | \ |
0410 7010011 51438.000 LF | 0.90000 46294.20| 0.90000 46294.20 |
Dotted Class 2, Type A Traffic Stripe | \ |
(Type 1 And 4 Beads) (0.09" Thick) (6" | \ |
Wide) | \ |
0420 703A002 7964.000 SQFT| 2.50000 19910.00| 2.50000 19910.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0430 703B002 2383.000 SQFT| 3.00000 7149.00| 3.00000 7149.00|
Traffic Control Legends, Class 2, Type | \ |
0440 703D001 3604.000 SQFT| 1.00000 3604.00] 1.00000 3604.00]
Temporary Traffic Control Markings | | |
0450 703E001 2383.000 SQFT| 1.00000 2383.00] 1.00000 2383.00]
Temporary Traffic Control Legends | \ |
0460 705A030 1365.000 EACH] 5.00000 6825.00| 5.00000 6825.00 |
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 011 -5

CALL ORDER : 011 CONTRACT ID 20050429011 COUNTIES MOBILE
LETTING DATE : 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0470 705A031 2661.000 EACH| 5.00000 13305.00| 5.00000 13305.00]|
Pavement Markers, Class A-H, Type 1-A | \ |
0480 705A032 620.000 EACH] 5.00000 3100.00] 5.00000 3100.00]
Pavement Markers, Class A-H, Type 1-B | | |
0490 705A037 28.000 EACH] 5.00000 140.00] 5.00000 140.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0500 740B00O 1189.000 SQFT| 9.61000 11426.29| 8.00000 9512.00]
Construction Signs | \ |
0510 740D000O 300.000 EACH| 58.71000 17613.00| 45.00000 13500.00]|
Channelizing Drums | \ |
0520 740E000 300.000 EACH| 12.42000 3726.00| 10.00000 3000.00]
Cones (36 Inches High) | | |
0530 740M001 300.000 EACH| 7.53000 2259.00| 6.00000 1800.00]
Ballast For Cone | \ |
0540 741C010 1.000 EACH] 2584.82000 2584.82| 1500.00000 1500.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0550 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00|
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 3,572,703.71| $ 3,599,999.99| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 3,572,703.71] S 3,599,999.99] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20050429015 COUNTIES : MOBILE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 09
CONTRACT TIME : 80 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ER-8100(513)

for constructing the Extension of Existing Sheetpile Seawall
on S.R.#193 south of Mobile.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08047 MIKE HOFFMAN'S EQUIPMENT SERVICE, INC. $ 787,231.45 100.0000%
2 19125 BOB SHUFORD CONSTRUCTION, LLC $ 791,444.00 100.5351%

3 19058 S. J. & L., INC. $ 1,241,809.50 157.7439%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 015 -2
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20050429015 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 08047 | ( 2 ) 19125 | ( 3 ) 19058
|[MIKE HOFFMAN'S EQUIPMENT SE |BOB SHUFORD CONSTRUCTION LL |S. J. & L., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 210E000 2435.000 CUYD]| 14.00000 34090.00] 45.00000 109575.00] 15.00000 36525.00
Borrow Excavation (Underwater Backfill) | | |
0020 525A050 1520.000 LF | 197.95000 300884.00] 45.00000 68400.00| 340.00000 516800.00
PVC Sheet Pile Wall | | |
0030 600A000 LUMP | 50000.00000 50000.00|] 216000.00000 216000.00| 45500.00000 45500.00
Mobilization | |
0040 610C001 2500.000 TON | 53.41000 133525.00] 46.00000 115000.00] 74.55000 186375.00
Loose Riprap, Class 2 | | |
0050 610C002 3825.000 TON | 53.17000 203375.25] 51.00000 195075.00] 98.30000 375997.50
Loose Riprap, Class 3 | | |
0060 610D003 4800.000 SQYD| 3.55000 17040.00] 3.00000 14400.00] 2.10000 10080.00
Filter Blanket, Geotextile | | |
0070 650A000 440.000 CUYD]| 22.45000 9878.00| 30.00000 13200.00] 27.60000 12144.00
Topsoil | | |
0080 654A001 4000.000 SQYD| 4.66000 18640.00] 8.00000 32000.00| 5.25000 21000.00
Solid Sodding (Bermuda) | | |
0090 6651000 500.000 LF | 13.21000 6605.00| 25.00000 12500.00] 39.25000 19625.00
Floating Basin Boom | \ |
0100 740B00O 304.000 SQFT| 14.80000 4499.20| 11.00000 3344.00| 23.25000 7068.00
Construction Signs | | |
0110 740D000 100.000 EACH| 65.00000 6500.00| 100.00000 10000.00] 81.20000 8120.00
Channelizing Drums | | |
0120 740E000 100.000 EACH| 15.00000 1500.00] 11.50000 1150.00] 17.00000 1700.00
Cones (36 Inches High) | | |
0130 740M001 100.000 EACH| 6.95000 695.00] 8.00000 800.00] 8.75000 875.00
Ballast For Cone | | |
SECTION TOTALS | S 787,231.45] S 791,444.00] $ 1,241,809.50
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 787,231.45] S 791,444.00] $ 1,241,809.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20050429020 COUNTIES : BIBB
LETTING DATE : 04/29/05 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBSTPOA-0424(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#27 from S.R.#5 to S.R.#5 in West Blocton. Length 6.855

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 704,297.05 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 756,814.35 107.4567%
3 11018 KELLY CONSTRUCTION COMPANY $ 816,528.55 115.9353%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 020 -2
TABULATION OF BIDS

Solid Yellow, Class 2T, Type A Traffic
Stripe

CALL ORDER : 020 CONTRACT ID : 20050429020 COUNTIES : BIBB
LETTING DATE : 04/29/05 10:00 AM DIVISION : 05
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 11018
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |KELLY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D011 10000.000 CUYD]| 6.25000 62500.00 | 1.88000 18800.00 | 12.00000 120000.00
Borrow Excavation (A-4 Or Better) | |
0020 401B100 82500.000 SQYD| 0.67000 55275.00 | 0.60000 49500.00| 0.65000 53625.00
Bituminous Treatment E (With Polymer | \ |
Additive) | | |
0030 405A000 8000.000 GAL | 1.00000 8000.00| 0.13000 1040.00] 1.00000 8000.00
Tack Coat | | |
0040 429A221 8300.000 TON | 40.54000 336482.00 | 47.88000 397404.00| 44.00000 365200.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0050 429C227 2000.000 TON | 40.89000 81780.00 | 57.00000 114000.00| 46.00000 92000.00
Improved Bituminous Concrete Base Layer | | |
Leveling, 3/4" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0060 429C231 360.000 TON | 55.44000 19958.40| 59.75000 21510.00] 44.00000 15840.00
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0070 600A000 LUMP | 54062.00000 54062.00 | 58462.00000 58462.00| 60000.00000 60000.00
Mobilization | |
0080 630A001 225.000 LF | 20.00000 4500.00] 19.00000 4275.00] 20.50000 4612.50
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630C050 6.000 EACH| 2100.00000 12600.00 | 2231.25000 13387.50]| 2150.00000 12900.00
Guardrail End Anchor, Type 20 Series | | |
0100 652A100 9.000 ACRE] 552.00000 4968.00| 1207.50000 10867.50| 1250.00000 11250.00
Seeding | | |
0110 656A010 9.000 ACRE] 552.00000 4968.00| 1207.50000 10867.50| 1250.00000 11250.00
Mulching | \ |
0120 665J000 750.000 LF | 3.86000 2895.00] 7.38000 5535.00] 13.00000 9750.00
Silt Fence, Type A | \ |
0130 6650001 750.000 LF | 0.52000 390.00] 1.05000 787.50| 6.60000 4950.00
Silt Fence Removal | | |
0140 701A030 14.000 MILE] 828.00000 11592.00| 787.50000 11025.00| 800.00000 11200.00
Solid White, Class 2T, Type A Traffic | | |
Stripe | \ |
0150 701A034 12.000 MILE] 828.00000 9936.00 | 787.50000 9450.00]| 800.00000 9600.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 020 -3
TABULATION OF BIDS

CALL ORDER : 020 CONTRACT ID : 20050429020 COUNTIES : BIBB
LETTING DATE : 04/29/05 10:00 AM DIVISION : 05
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 11018
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[KELLY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 701A044 3.000 MILE] 387.00000 1161.00]| 367.50000 1102.50] 375.00000 1125.00
Broken Yellow, Class 2T, Type A Traffic | \ |
Stripe | | |
0170 701C000 3.000 MILE] 387.00000 1161.00] 367.50000 1102.50] 375.00000 1125.00
Broken Temporary Traffic Stripe | \ |
0180 701C001 12.000 MILE| 497.00000 5964.00| 472.50000 5670.00] 475.00000 5700.00
Solid Temporary Traffic Stripe | | |
0190 703A004 184.000 SQFT| 2.25000 414.00] 2.10000 386.40| 2.20000 404.80
Traffic Control Markings, Class 2T, | |
Type A | \ |
0200 703B004 273.000 SQFT| 2.25000 614.25] 2.10000 573.30| 2.20000 600.60
Traffic Control Legends, Class 2T, Type | \ |
A | \ |
0210 703D002 184.000 SQFT| 1.10000 202.40| 1.05000 193.20] 1.10000 202.40
Temporary Traffic Control Markings | | |
(Paint) | \ |
0220 705A032 165.000 EACH] 5.00000 825.00| 4.73000 780.45] 4.75000 783.75
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 1170.000 EACH] 5.00000 5850.00] 4.73000 5534.10] 4.75000 5557.50
Pavement Markers, Class A-H, Type 2-D | | |
0240 740B00O 294.000 SQFT| 8.50000 2499.00] 8.35000 2454.90] 8.00000 2352.00
Construction Signs | \ |
0250 740E000 50.000 EACH| 10.00000 500.00] 13.55000 677.50] 12.00000 600.00
Cones (36 Inches High) | | |
0260 740M001 50.000 EACH] 7.00000 350.00] 8.55000 427.50] 8.00000 400.00
Ballast For Cone | \ |
0270 7400000 1.000 EACH] 14850.00000 14850.00 | 11001.00000 11001.00]| 7500.00000 7500.00
Pilot Car | | |
SECTION TOTALS | $ 704,297.05] $ 756,814.35]| $ 816,528.55
—————————————————————————————————————————— e
| \ |

$ 704,297.05 $ 756,814.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20050429023 COUNTIES : CLARKE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 08
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-0154(500)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on S.R.#154 at Bassetts Creek in Thomasville.
Length 0.229 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10026 JRD CONTRACTING, INC. $ 824,937.49 100.0000%
2 20050 TOMLIN CONSTRUCTION, LLC $ 858,383.25 104.0543%
3 01073 ASPHALT SUPPLY, LLC S 977,188.24 118.4560%



Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050429023 COUNTIES CLARKE
LETTING DATE 04/29/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 20050 | ( 3 ) 01073
| JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 12000.00000 12000.00] 12000.00000 12000.00] 2000.00000 2000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 5500.00000 5500.00| 45000.00000 45000.00
Removal Of Old Bridge, Station Sta. | | |
36+30.51 | | |
0030 206C010 74.000 SQYD| 10.00000 740.00] 10.00000 740.00 | 12.00000 888.00
Removing Concrete Driveway | | |
0040 210A000 4093.000 CUYD]| 3.00000 12279.00] 8.00000 32744.00| 8.25000 33767.25
Unclassified Excavation | | |
0050 210D000 9204.000 CUYD| 3.00000 27612.00| 9.00000 82836.00] 10.00000 92040.00
Borrow Excavation | | |
0060 210D011 1094.000 CUYD]| 7.50000 8205.00] 10.00000 10940.00] 11.00000 12034.00
Borrow Excavation (A-4 Or Better) | |
0070 214A000 1877.000 CUYD]| 10.50000 19708.50] 10.00000 18770.00] 17.00000 31909.00
Structure Excavation | \ |
0080 214B0O01 927.000 CUYD| 42.00000 38934.00] 35.00000 32445.00| 52.00000 48204.00
Foundation Backfill, Commercial | | |
0090 231B001 302.000 TON | 30.00000 9060.00| 45.00000 13590.00] 24.00000 7248.00
Roadbed Stabilizing Material, ALDOT #46 | \ |
0100 401A047 3093.000 SQYD| 0.95000 2938.35| 1.15000 3556.95| 0.70000 2165.10
Bituminous Treatment A, MC-70 | | |
0110 405A000 460.000 GAL | 1.82000 837.20| 2.00000 920.00] 1.30000 598.00
Tack Coat | | |
0120 424A360 390.000 TON | 49.06000 19133.40] 48.00000 18720.00] 42.00000 16380.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424A366 200.000 TON | 47.95000 9590.00| 48.00000 9600.00] 41.00000 8200.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B650 400.000 TON | 47.95000 19180.00] 48.00000 19200.00] 41.00000 16400.00
| \ |
| \ |
| \ |

Size Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050429023 COUNTIES CLARKE
LETTING DATE 04/29/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 20050 | ( 3 ) 01073
| JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 424B654 150.000 TON | 61.33000 9199.50| 75.00000 11250.00] 55.00000 8250.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B658 530.000 TON | 45.72000 24231.60]| 46.00000 24380.00 | 41.00000 21730.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B680 211.000 TON | 45.72000 9646.92| 46.00000 9706.00 | 40.50000 8545.50
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 428B000 2430.000 LF | 1.24000 3013.20] 1.50000 3645.00] 0.96000 2332.80
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0190 430B00O 250.000 TON | 25.00000 6250.00 | 50.00000 12500.00] 32.00000 8000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0200 502A000 39434.000 1B | 0.80000 31547.20| 0.95000 37462.30| 1.11000 43771.74
Steel Reinforcement | \ |
0210 524A011 226.000 CUYD| 425.00000 96050.00 | 400.00000 90400.00| 442.22000 99941.72
Culvert Concrete (Cast In Place) | | |
0220 530A608 304.000 LF | 35.00000 10640.00| 85.00000 25840.00 | 60.00000 18240.00
60" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) I \ |
0230 533A109 316.000 LF | 25.00000 7900.00| 36.00000 11376.00] 38.00000 12008.00
18" Storm Sewer Pipe (Class 4 R.C.) | \
0240 535A080 148.000 LF | 25.00000 3700.00] 36.00000 5328.00] 29.00000 4292.00
18" Side Drain Pipe (Class 3 R.C.) | |
0250 535A651 56.000 LF | 20.00000 1120.00] 18.00000 1008.00] 42.00000 2352.00
18" Side Drain Pipe (Temporary) | \ |
0260 535B011 61.000 LF | 35.00000 2135.00] 38.00000 2318.00| 36.00000 2196.00
22" Span, 14" Rise Side Drain Pipe | |
0270 600A000 LUMP| 149916.47000 149916.47| 30000.00000 30000.00 | 75500.00000 75500.00
Mobilization | \
0280 602A000 8.000 EACH] 50.00000 400.00] 175.00000 1400.00] 125.00000 1000.00
Right Of Way Markers | \ |
0290 610C001 493.000 TON | 30.00000 14790.00| 36.00000 17748.00] 39.00000 19227.00
Loose Riprap, Class 2 | \ |
0300 610D003 344.000 SQYD| 10.00000 3440.00] 3.00000 1032.00] 2.25000 774.00
\ |

Filter Blanket, Geotextile |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050429023 COUNTIES CLARKE
LETTING DATE 04/29/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 20050 | ( 3 ) 01073
| JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 614A000 36.000 CUYD]| 225.75000 8127.00] 250.00000 9000.00] 327.80000 11800.80
Slope Paving | |
0320 619A101 9.000 EACH] 500.00000 4500.00] 500.00000 4500.00| 554.45000 4990.05
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0330 619B116 2.000 EACH| 525.00000 1050.00] 500.00000 1000.00| 2200.00000 4400.00
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0340 621C027 4.000 EACH] 1950.00000 7800.00] 3500.00000 14000.00] 2444 .50000 9778.00
Inlets, Type C | \ |
0350 621C129 1.000 EACH] 900.00000 900.00| 3500.00000 3500.00]| 1667.00000 1667.00
Inlets, Type C (Partial) | \ |
0360 636A000 300.000 LF | 6.50000 1950.00] 10.00000 3000.00| 3.00000 900.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0370 637A000 1000.000 LF | 6.00000 6000.00| 7.00000 7000.00| 6.00000 6000.00
Fence Reset | | |
0380 641A616 1440.000 LF | 26.76000 38534.40| 48.00000 69120.00]| 26.67000 38404.80
10 Inch Ductile Iron Water Main Laid | | |
0390 641A812 160.000 LF | 100.35000 16056.00] 65.00000 10400.00] 100.00000 16000.00
12 Inch H.D.P.E. Water Main Laid | | |
0400 641C500 5000.000 LB | 3.00000 15000.00] 3.00000 15000.00] 3.34000 16700.00
Ductile Iron Fittings | \ |
0410 641D500 1.000 EACH] 1800.00000 1800.00] 3000.00000 3000.00| 2000.00000 2000.00
Fire Hydrant | | |
0420 6413520 1.000 EACH]| 1000.00000 1000.00] 5100.00000 5100.00| 1111.12000 1111.12
10 Inch Gate Valve With Box | | |
0430 6410514 1.000 EACH] 1500.00000 1500.00] 2800.00000 2800.00] 1333.34000 1333.34
6 Inch x 6 Inch Tapping Valve And Sleev | | |
0440 641R510 2.000 EACH| 111.50000 223.00| 400.00000 800.00] 427.80000 855.60
3/4 Inch Water Meter And Box Reset | \
0450 645A510 360.000 LF | 44.00000 15840.00] 1.00000 360.00| 49.00000 17640.00
8 Inch Ductile Iron Sanitary Sewer | | |
Gravity Pipe Laid | | |
0460 645A514 400.000 LF | 57.00000 22800.00 | 35.00000 14000.00] 63.34000 25336.00
12 Inch Ductile Iron Sanitary Sewer | \ |
Gravity Pipe Laid | | |
0470 645F510 475.000 LF | 3.00000 1425.00] 10.00000 4750.00| 3.33000 1581.75
| \ |

8 Inch Abandon Existing Sanitary Sewer



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 023 =5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050429023 COUNTIES CLARKE
LETTING DATE 04/29/05 10:00 AM DIVISION : 08
| ( 1 ) 10026 | ( 2 ) 20050 | ( 3 ) 01073
| JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 645F520 230.000 LF | 4.00000 920.00] 15.00000 3450.00| 4.44000 1021.20
12 Inch Abandon Existing Sanitary Sewer | | |
0490 645H510 3.000 EACH] 2500.00000 7500.00] 800.00000 2400.00] 2800.00000 8400.00
48 Inch Manhole | | |
0500 6451500 3.000 EACH] 1000.00000 3000.00| 600.00000 1800.00| 2500.00000 7500.00
48 Inch Manhole Unit | | |
0510 645K500 1.000 EACH] 167.25000 167.25] 1500.00000 1500.00| 165.00000 165.00
Manhole Frame And Cover Reset | \ |
0520 645N500 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00| 550.00000 1100.00
Abandon Existing Manhole | | |
0530 649A645 90.000 LF | 110.00000 9900.00| 25.00000 2250.00] 122.22000 10999.80
16 Inch Steel Encasement Pipe, Type 2 | | |
Installation | | |
0540 649A655 170.000 LF | 120.00000 20400.00 | 35.00000 5950.00| 133.33000 22666.10
20 Inch Steel Encasement Pipe, Type 2 | | |
Installation | | |
0550 650A000 150.000 CUYD| 5.00000 750.00] 8.00000 1200.00| 17.00000 2550.00
Topsoil | | |
0560 650B000 1710.000 CUYD]| 3.50000 5985.00| 5.00000 8550.00 | 12.00000 20520.00
Topsoil From Stockpiles | \ |
0570 652A100 6.000 ACRE] 600.00000 3600.00| 600.00000 3600.00| 600.00000 3600.00
Seeding | | |
0580 654A000 60.000 SQYD| 5.00000 300.00] 6.00000 360.00| 11.50000 690.00
Solid Sodding | |
0590 656A010 6.000 ACRE] 600.00000 3600.00| 600.00000 3600.00| 600.00000 3600.00
Mulching | | |
0600 6651000 200.000 TON | 47.50000 9500.00| 45.00000 9000.00] 43.00000 8600.00
Temporary Riprap, Class 2 | \ |
0610 665J000 5000.000 LF | 2.00000 10000.00] 3.00000 15000.00] 4.00000 20000.00
Silt Fence, Type A | | |
0620 665K000 700.000 CUYD]| 3.00000 2100.00| 10.00000 7000.00| 6.00000 4200.00
Drainage Sump Excavation | | |
0630 6650001 5000.000 LF | 0.01000 50.00| 2.00000 10000.00] 0.55000 2750.00
Silt Fence Removal | | |
0640 6650001 1650.000 LF | 5.50000 9075.00| 8.00000 13200.00] 13.00000 21450.00
20 Inch Wattle | \ |
0650 666A001 3.000 ACRE] 35.00000 105.00] 30.00000 90.00] 600.00000 1800.00
Pest Control Treatment | | |
0660 680A000 LUMP | 1000.00000 1000.00] 25000.00000 25000.00| 6500.00000 6500.00
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 023 -6
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050429023 COUNTIES CLARKE
LETTING DATE 04/29/05 10:00 AM DIVISION 08
| ( 1 ) 10026 | ( 2 ) 20050 | ( 3 ) 01073
| JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 701A028 1.000 MILE] 2240.00000 2240.00| 3000.00000 3000.00| 2222.25000 2222.25
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0680 701A048 1.000 MILE] 2800.00000 2800.00 | 3500.00000 3500.00]| 2777.78000 2777.78
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0690 701C003 3.000 MILE] 840.00000 2520.00| 1000.00000 3000.00| 833.35000 2500.05
Solid Temporary Traffic Stripe (Paint) | | |
0700 701D007 1.000 MILE] 2240.00000 2240.00| 2500.00000 2500.00] 2222.25000 2222.25
Solid Traffic Stripe Removed (Paint) | | |
0710 703A002 72.000 SQFT| 6.00000 432.00] 7.00000 504.00| 5.60000 403.20
Traffic Control Markings, Class 2, Type | | |
A | \ |
0720 703D002 148.000 SQFT| 2.00000 296.00| 2.50000 370.00| 1.70000 251.60
Temporary Traffic Control Markings | | |
(Paint) | \ |
0730 705A023 31.000 EACH]| 15.00000 465.00] 12.00000 372.00| 11.12000 344 .72
Pavement Markers, Class C, Type 2-D | | |
0740 705A037 31.000 EACH] 15.00000 465.00] 12.00000 372.00| 11.12000 344.72
Pavement Markers, Class A-H, Type 2-D | | |
0750 740B00O 453.000 SQFT| 8.00000 3624.00| 10.00000 4530.00| 9.00000 4077.00
Construction Signs | | |
0760 740D000 100.000 EACH| 40.00000 4000.00] 75.00000 7500.00 | 45.00000 4500.00
Channelizing Drums | | |
0770 740E000 50.000 EACH] 20.00000 1000.00] 13.00000 650.00| 9.00000 450.00
Cones (36 Inches High) | | |
0780 740F002 8.000 EACH]| 150.00000 1200.00] 250.00000 2000.00]| 375.00000 3000.00
Barricades, Type III | \ |
0790 7401005 4.000 EACH] 250.00000 1000.00] 100.00000 400.00| 85.00000 340.00
Warning Lights, Type B (Detachable Head | | |
0800 740M001 50.000 EACH]| 0.01000 0.50] 9.00000 450.00| 3.00000 150.00
Ballast For Cone | | |
SECTION TOTALS | S 824,937.49] S 858,383.25]| S 977,188.24
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 824,937.49] S 858,383.25]| S 977,188.24




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20050429024
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
C.R.#22 at Spring Creek northeast of Montevallo. Length
0.298 mi.

COUNTIES

PROJECT (S)

SHELBY

DATE : 05/04/05
PAGE : 024 -1

BR-5900 (209)

882,061.
893,958.
898,071.

% OVER
LOW BID

RANK VENDOR NO./NAME
1 13036 THE MORRIS GROUP, INC.
2 16032 PRICHARD CONSTRUCTION COMPANY
3 14008 NEWELL & BUSH, INC.
4 01007 ALABAMA BRIDGE BUILDERS, INC.

923,502.



Improved Bituminous Concrete Binder
Widening, 1" Maximum Aggregate
ESAL Range C

Layer,
Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 16032 | ( 3 ) 14008
| THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 5300.00000 5300.00| 6000.00000 6000.00 | 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3,000.00 per acre) | |
(Approximately 2 | \ |
0020 206A000 LUMP | 15000.00000 15000.00 | 25000.00000 25000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 14+63.50 | | |
0030 206D000 24.000 LF | 10.60000 254.40| 10.00000 240.00] 10.00000 240.00
Removing Pipe | \ |
0040 210A000 6925.000 CUYD| 3.50000 24237.50] 4.50000 31162.50] 4.00000 27700.00
Unclassified Excavation | \ |
0050 210D00O 2852.000 CUYD]| 5.75000 16399.00| 7.00000 19964.00] 8.60000 24527.20
Borrow Excavation | \ |
0060 230A000 11.000 RBST| 850.00000 9350.00 | 1200.00000 13200.00] 625.00000 6875.00
Roadbed Processing | \ |
0070 301A012 9247.000 SQYD| 5.50000 50858.50| 6.00000 55482.00 | 5.25000 48546.75
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0080 401A000 2932.000 SQYD| 0.50000 1466.00] 0.75000 2199.00| 1.00000 2932.00
Bituminous Treatment A | | |
0090 405A000 100.000 GAL | 2.00000 200.00| 5.00000 500.00] 2.25000 225.00
Tack Coat | ‘ |
0100 429A240 331.000 TON | 52.00000 17212.00| 55.00000 18205.00| 57.75000 19115.25
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0110 429A247 200.000 TON | 49.75000 9950.00 | 60.00000 12000.00] 55.25000 11050.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C | | |
0120 429B241 452.000 TON | 44.00000 19888.00 | 55.00000 24860.00] 49.00000 22148.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0130 429B252 23.000 TON | 125.00000 2875.00] 128.00000 2944.00| 130.00000 2990.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 16032 | ( 3 ) 14008
| THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0140 430B00O 100.000 TON | 23.00000 2300.00] 28.00000 2800.00 | 15.00000 1500.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |

0150 502A001 38496.000 LB | 0.75000 28872.00 | 0.75000 28872.00| 0.80000 30796.80
Steel Reinforcement (Grade 60) | \ |

0160 502B000O LUMP | 43000.00000 43000.00 | 31075.80000 31075.80] 35000.00000 35000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 13+95.00 (Approx. | \ |
44,394 LBS.) | \ |

0170 506A004 24.000 LF | 111.30000 2671.20| 165.00000 3960.00] 310.00000 7440.00
Drilled Shaft Excavation, 3'-0" Diamete | | |

0180 506B0O01 40.000 LF | 477.00000 19080.00] 600.00000 24000.00| 1175.00000 47000.00
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | | |

0190 506B003 69.000 LF | 742.00000 51198.00 | 850.00000 58650.00| 1750.00000 120750.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |

0200 506C040 64.000 LF | 371.00000 23744 .00 360.00000 23040.00| 235.00000 15040.00
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | \ |

0210 506C042 69.000 LF | 424.00000 29256.00 | 410.00000 28290.00| 350.00000 24150.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |

0220 506F008 69.000 LF | 243.80000 16822.20| 250.00000 17250.00] 175.00000 12075.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |

0230 506G000 4.000 EACH] 212.00000 848.00| 200.00000 800.00] 550.00000 2200.00
Crosshole Sonic Logging, 3'-0" Diameter | \ |

0240 506G002 6.000 EACH] 212.00000 1272.00] 200.00000 1200.00] 550.00000 3300.00
Crosshole Sonic Logging, 4'-0" Diameter | | |

0250 508A000 5238.000 LB | 2.00000 10476.00 | 3.00000 15714.00| 2.35000 12309.30
Structural Steel | \ |

0260 510A000 153.000 CUYD| 330.00000 50490.00 | 380.00000 58140.00] 385.00000 58905.00
Bridge Substructure Concrete, Class A | | |

0270 510C051 LUMP| 126000.00000 126000.00| 102600.00000 102600.00| 110000.00000 110000.00
Bridge Concrete Superstructure, Sta. | | |
13+95.00 Approx. 171 Cubic Yards | \ |

0280 510E000 527.000 SQYD| 5.00000 2635.00| 6.50000 3425.50] 5.50000 2898.50
Grooving Concrete Bridge Decks | \ |

0290 511A050 40.000 EACH]| 125.00000 5000.00| 100.00000 4000.00| 57.25000 2290.00
Elastomeric Bearing Type 2 (Mark B1) | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 024 -4
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20050429024 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 16032 | ( 3 ) 14008
| THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 513B003 778.000 LF | 70.00000 54460.00| 95.00000 73910.00| 62.00000 48236.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0310 535A002 30.000 LF | 30.00000 900.00] 60.00000 1800.00| 30.00000 900.00
24" Side Drain Pipe | | |
0320 600A000 LUMP| 140000.00000 140000.00] 60000.00000 60000.00| 80000.00000 80000.00
Mobilization | |
0330 610C001 977.000 TON | 15.00000 14655.00] 25.00000 24425.00| 17.75000 17341.75
Loose Riprap, Class 2 | | |
0340 610D002 565.000 SQYD| 3.00000 1695.00] 3.50000 1977.50| 2.75000 1553.75
Filter Blanket, Geotextile (Non-Woven) | | |
0350 619A102 2.000 EACH| 530.00000 1060.00] 650.00000 1300.00| 435.00000 870.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0360 630A001 750.000 LF | 14.50000 10875.00] 18.00000 13500.00] 15.00000 11250.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0370 630C003 4.000 EACH] 1250.00000 5000.00| 1500.00000 6000.00] 1300.00000 5200.00
Guardrail End Anchor, Type 13 | | |
0380 630C070 4.000 EACH] 1600.00000 6400.00| 1650.00000 6600.00] 1700.00000 6800.00
Guardrail End Anchor, Type 10 Series | | |
0390 650A000 770.000 CUYD| 9.00000 6930.00| 10.00000 7700.00| 10.25000 7892.50
Topsoil | | |
0400 652A100 2.000 ACRE| 450.00000 900.00| 1200.00000 2400.00] 440.00000 880.00
Seeding | | |
0410 656A010 2.000 ACRE| 450.00000 900.00] 1200.00000 2400.00]| 440.00000 880.00
Mulching | | |
0420 665A000 2.000 ACRE| 424.00000 848.00| 1000.00000 2000.00]| 420.00000 840.00
Temporary Seeding | | |
0430 665B000 2.000 ACRE| 424.00000 848.00| 1000.00000 2000.00]| 420.00000 840.00
Temporary Mulching | | |
0440 665F000 1214.000 EACH]| 5.55000 6737.70] 8.00000 9712.00] 7.50000 9105.00
Hay Bales | | |
0450 6651000 14.000 TON | 25.00000 350.00] 28.00000 392.00| 25.00000 350.00
Temporary Riprap, Class 2 | \ |
0460 665J000 3640.000 LF | 2.55000 9282.00| 5.00000 18200.00] 3.00000 10920.00
Silt Fence, Type A | | |
0470 6650001 3640.000 LF | 1.06000 3858.40| 1.50000 5460.00| 1.00000 3640.00
Silt Fence Removal | | |
0480 680A000 LUMP | 17500.00000 17500.00] 25000.00000 25000.00| 4000.00000 4000.00
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -5
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 16032 | ( 3 ) 14008
| THE MORRIS GROUP, INC. | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 701A031 1.000 MILE] 2000.00000 2000.00| 1500.00000 1500.00] 2200.00000 2200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0500 701A035 1.000 MILE] 2500.00000 2500.00| 1800.00000 1800.00| 2700.00000 2700.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0510 701C001 1.000 MILE] 1000.00000 1000.00] 800.00000 800.00] 1100.00000 1100.00
Solid Temporary Traffic Stripe | \ |
0520 705A037 39.000 EACH| 10.00000 390.00] 12.00000 468.00| 11.00000 429.00
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 370.000 SQFT| 8.48000 3137.60| 12.00000 4440.00| 12.00000 4440.00
Construction Signs | | |
0540 740F002 8.000 EACH]| 212.00000 1696.00| 300.00000 2400.00] 250.00000 2000.00
Barricades, Type III | | |
0550 7401005 4.000 EACH] 371.00000 1484.00| 550.00000 2200.00] 175.00000 700.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 882,061.50] S 893,958.30] S 898,071.80
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 882,061.50] S 893,958.30]| S 898,071.80




Improved Bituminous Concrete Binder

Layer, Widening,

1" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -6
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
I ( 4 ) 01007 I ( ) | ( )
|ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00| |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3,000.00 per acre) | |
(Approximately 2 | \ |
0020 206A000 LUMP | 50000.00000 50000.00| |
Removal Of 0ld Bridge, Station 14+63.50 | | |
0030 206D000 24.000 LF | 10.00000 240.00| |
Removing Pipe | \ |
0040 210A000 6925.000 CUYD| 3.90000 27007.50] |
Unclassified Excavation | \ |
0050 210D00O 2852.000 CUYD]| 7.50000 21390.00]| |
Borrow Excavation | \ |
0060 230A000 11.000 RBST| 650.00000 7150.00] |
Roadbed Processing | \ |
0070 301A012 9247.000 SQYD| 5.00000 46235.00| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 2932.000 SQYD| 0.50000 1466.00] |
Bituminous Treatment A | | |
0090 405A000 100.000 GAL | 2.00000 200.00| |
Tack Coat | ‘ |
0100 429A240 331.000 TON | 52.00000 17212.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0110 429Aa247 200.000 TON | 49.75000 9950.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C | \ |
0120 429B241 452.000 TON | 44.00000 19888.00| |
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0130 429B252 23.000 TON | 125.00000 2875.00] |
| \ |
| \ |
| \ |

Size Mix, ESAL Range C



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -7
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
I ( 4 ) 01007 | ( ) I ( )
|ALABAMA BRIDGE BUILDERS, IN | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0140 430B00O 100.000 TON | 20.00000 2000.00| |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |

0150 502A001 38496.000 LB | 0.75000 28872.00 | |
Steel Reinforcement (Grade 60) | \ |

0160 502B000O LUMP | 35000.00000 35000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, Station 13+95.00 (Approx. | \ |
44,394 LBS.) | \ I

0170 506A004 24.000 LF | 112.00000 2688.00| |
Drilled Shaft Excavation, 3'-0" Diamete | | |

0180 506B0O01 40.000 LF | 480.00000 19200.00] |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |

0190 506B003 69.000 LF | 745.00000 51405.00 | |
Special Drilled Shaft Excavation, 4'-0" | \ |
Diameter | \ |

0200 506C040 64.000 LF | 375.00000 24000.00] |
Drilled Shaft Construction, 3'-0" | | |
Diameter, Class DS1 Concrete | | |

0210 506C042 69.000 LF | 425.00000 29325.00|
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |

0220 506F008 69.000 LF | 245.00000 16905.00 | |
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | \ |

0230 506G000 4.000 EACH] 200.00000 800.00| |
Crosshole Sonic Logging, 3'-0" Diameter | \ |

0240 506G002 6.000 EACH] 200.00000 1200.00] |
Crosshole Sonic Logging, 4'-0" Diameter | | |

0250 508A000 5238.000 LB | 3.50000 18333.00| |
Structural Steel | \ |

0260 510A000 153.000 CUYD| 400.00000 61200.00| |
Bridge Substructure Concrete, Class A | | |

0270 510C051 LUMP| 110000.00000 110000.00] |
Bridge Concrete Superstructure, Sta. | | |
13+95.00 Approx. 171 Cubic Yards | \ |

0280 510E000 527.000 SQYD| 5.00000 2635.00| |
Grooving Concrete Bridge Decks | \ |

0290 511A050 40.000 EACH]| 200.00000 8000.00| |
Elastomeric Bearing Type 2 (Mark B1) | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -8
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050429024 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
I ( 4 ) 01007 | ( ) I ( )
| ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 513B003 778.000 LF | 95.00000 73910.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0310 535A002 30.000 LF | 30.00000 900.00] |
24" Side Drain Pipe | | |
0320 600A000 LUMP| 132350.00000 132350.00] |
Mobilization | |
0330 610C001 977.000 TON | 17.00000 16609.00] |
Loose Riprap, Class 2 | | |
0340 610D002 565.000 SQYD| 2.00000 1130.00] |
Filter Blanket, Geotextile (Non-Woven) | | |
0350 619A102 2.000 EACH| 750.00000 1500.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0360 630A001 750.000 LF | 14.50000 10875.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0370 630C003 4.000 EACH] 1250.00000 5000.00| |
Guardrail End Anchor, Type 13 | | |
0380 630C070 4.000 EACH] 1600.00000 6400.00| |
Guardrail End Anchor, Type 10 Series | | |
0390 650A000 770.000 CUYD| 7.50000 5775.00| |
Topsoil | | |
0400 652A100 2.000 ACRE| 750.00000 1500.00] |
Seeding | | |
0410 656A010 2.000 ACRE| 750.00000 1500.00] |
Mulching | | |
0420 665A000 2.000 ACRE| 500.00000 1000.00] |
Temporary Seeding | | |
0430 665B000 2.000 ACRE| 500.00000 1000.00] |
Temporary Mulching | | |
0440 665F000 1214.000 EACH]| 5.00000 6070.00| |
Hay Bales | | |
0450 6651000 14.000 TON | 17.00000 238.00| |
Temporary Riprap, Class 2 | \ |
0460 665J000 3640.000 LF | 3.00000 10920.00] |
Silt Fence, Type A | | |
0470 6650001 3640.000 LF | 1.10000 4004.00] |
Silt Fence Removal | | |
0480 680A000 LUMP | 11500.00000 11500.00] |
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 024 -9
TABULATION OF BIDS
CALL ORDER : 024 CONTRACT ID 20050429024 COUNTIES : SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION : 03
I ( 4 ) 01007 | ( ) I ( )
| ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 701A031 1.000 MILE] 1100.00000 1100.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0500 701A035 1.000 MILE] 1350.00000 1350.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0510 701C001 1.000 MILE] 450.00000 450.00] |
Solid Temporary Traffic Stripe | \ |
0520 705A037 39.000 EACH| 5.00000 195.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 370.000 SQFT| 8.35000 3089.50| |
Construction Signs | | |
0540 740F002 8.000 EACH]| 195.00000 1560.00] |
Barricades, Type III | | |
0550 7401005 4.000 EACH] 600.00000 2400.00 | |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 923,502.00] 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 923,502.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20050429027 COUNTIES : JEFFERSON
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : CMAQ-7011 (604)

for constructing the Traffic Signal Improvements on S.R.#5
(U.S.#11) from Wilkes Road to Phillips Drive in Midfield.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19060 STONE ELECTRIC COMPANY, INC. $ 231,883.50 100.0000%

2 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 235,215.93 101.4371%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 027 -2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20050429027 COUNTIES JEFFERSON
LETTING DATE 04/29/05 10:00 AM DIVISION : 03
I ( 1 ) 19060 (2 ) 19083 I ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 3000.00000 3000.00] 10004.00000 10004.00|
Mobilization | \
0020 730A012 LUMP | 654.00000 654.00] 569.25000 569.25]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at Wilkes Road) | \ |
0030 730A013 LUMP | 640.00000 640.00] 1293.27000 1293.27|
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Woodfield | | |
Square) | \ |
0040 730A014 LUMP | 1635.00000 1635.00]| 729.39000 729.39]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Springwood | \
Street/Woodward | \ |
0050 730A015 LUMP | 920.00000 920.00] 909.72000 909.72|
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Weibel Drive/B. | | |
Y. Williams | \
0060 730A016 LUMP | 890.00000 890.00| 911.00000 911.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at Phillips Drive) | | |
0070 730C000 LUMP | 3300.00000 3300.00] 1468.67000 1468.67|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Wilkes Road) | \ |
0080 730C001 LUMP | 6500.00000 6500.00| 1078.29000 1078.29]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Springwood | \ |
Street/Woodward | \ |
0090 730C002 LUMP | 3850.00000 3850.00] 1660.26000 1660.26|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Weibel Drive/B.Y.| \ |
Williams | \ |
0100 730C003 LUMP | 7100.00000 7100.00| 2234.38000 2234.38]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at Phillips Drive) | \ |
0110 730E000 2.000 EACH| 1000.00000 2000.00| 1431.00000 2862.00]
Metal Traffic Signal Pole Foundation | \ |
0120 730G001 2.000 EACH| 4500.00000 9000.00 | 4925.00000 9850.00 |
\ |

Metal Traffic Signal Strain Pole |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20050429027 COUNTIES JEFFERSON
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0130 730H001 870.000 LF | 2.57000 2235.90| 3.12000 2714.40|
Loop Wire | \ |
0140 7301001 2900.000 LF | 0.95000 2755.00] 1.05000 3045.00]
Loop Detector Lead-In-Cable | \ |
0150 730J010 50.000 EACH] 155.00000 7750.00] 148.00000 7400.00]
Vehicle Loop Detector | \ |
0160 730K000 5.000 EACH] 200.00000 1000.00] 275.00000 1375.00]
Traffic Signal Junction Box | | |
0170 730L003 140.000 LF | 2.90000 406.00| 4.20000 588.00 |
1", Non-Metallic, Conduit | | |
0180 730L005 460.000 LF | 4.00000 1840.00] 4.80000 2208.00|
2", Non-Metallic, Conduit | \ |
0190 730P022 42.000 EACH| 580.00000 24360.00| 752.00000 31584.00]|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | | |
0200 730P024 3.000 EACH] 920.00000 2760.00] 1123.00000 3369.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0210 730R022 4.000 EACH] 7630.00000 30520.00| 9632.00000 38528.00]
Controller Assembly, Type III, 8 Phase | | |
0220 730T000 2.000 EACH| 625.00000 1250.00] 387.00000 774.00 |
Wood Pole | \ |
0230 734A012 8590.000 LF | 0.78000 6700.20 | 1.16000 9964.40]|
Cable OSP, Loose Tube, 36F SM | | |
0240 734A100 990.000 LF | 0.91000 900.90| 1.00000 990.00|
Messenger Wire | \ |
0250 734B005 400.000 LF | 0.71000 284.00 | 0.92000 368.00|
Drop Cable OSP 6F SM Central Core | \ |
0260 734E000 2960.000 LF | 0.35000 1036.00] 0.45000 1332.00]
Detectable Tape System | \ |
0270 734E021 100.000 LF | 6.70000 670.00| 4.80000 480.00|
Buried Duct HDPE SDR11 2 Inch | \ |
0280 734E040 100.000 LF | 12.50000 1250.00] 22.41000 2241.00|
Conduit Galvanized Rigid Steel 2 Inch | \ |
0290 734E100 2810.000 LF | 7.00000 19670.00 | 7.99000 22451.90]
Buried Duct HDPE SDR11 2 x 2 Inch | |
0300 734F002 4.000 EACH] 1250.00000 5000.00] 440.00000 1760.00]
Distribution Hardware SFDU 12 Fiber | \ |
0310 734G002 16.000 EACH| 20.00000 320.00] 33.00000 528.00|
\ |

Connector FC Termination SM



ALABAMA DEPARTMENT OF TRANSPORTATION

05/04/05

027 -4
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT ID 20050429027 COUNTIES JEFFERSON
LETTING DATE : 04/29/05 10:00 AM DIVISION 03
| 1 ) 19060 ( | (
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
__________________________________________ +____________________________ ____________________________+_______________________________
0320 734G005 3.000 EACH] 585.00000 1755 1221.00|
Splice Closure, Aerial With Trays | |
0330 734G009 20.000 EACH] 60.00000 1200 1040.00|
Splicing, Fusion | |
0340 734G100 1.000 EACH]| 585.00000 585 335.00|
Splice Closure, Undergrade, 12 Fiber | |
0350 734H015 16.000 EACH]| 17.00000 272. 256.00|
Patch Cord Simplex SM,FC | |
0360 7343000 5.000 EACH] 725.00000 3625. 4125.00|
Commbox F1 | |
0370 734N021 4.000 EACH] 1500.00000 6000. 6524.00]
Fiber Optic Transceiver, RS-232 Remote | |
W/ Power | |
0380 740B00O 634.000 SQFT| 11.75000 7449. 7608.00|
Construction Signs | |
0390 740E000 200.000 EACH] 21.10000 4220. 4600.00|
Cones (36 Inches High) | |
0400 740M001 200.000 EACH] 11.75000 2350. 2400.00]|
Ballast For Cone | |
0410 741cC010 1.000 EACH] 6150.00000 6150. 4716.00|
Portable Sequential Arrow And Chevron | |
Sign Unit | |
0420 745A000 48.000 HOUR| 40.00000 1920. 1920.00|
Uniformed Police Officer | |
0430 756A022 70.000 LF | 28.00000 1960. 1400.00|
4" Electrical Conduit, 1 Line, Type 5 | |
Installation |
0440 756A028 1300.000 LINF| 34.00000 44200. 33800.00|
6" Electrical Conduit, 1 line, Type 5 | |
Installation |
SECTION TOTALS | 231,883. 235,215.93] 0.00
__________________________________________ +____________________________ ____________________________+_______________________________
CONTRACT TOTALS | 231,883. 235,215.93]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20050429031 COUNTIES : JACKSON
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : PLH-3619(902)

for constructing the Resurfacing and Traffic Stripe on
C.R.#75 and C.R.#98 from U.S.#72 to the Russell Cave
National Monument west of Bridgeport. Length 4.639 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 526,925.60 100.0000%



Broken Yellow, Class 2,

|
|
MILE |
Type A Traffic |

|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20050429031 COUNTIES JACKSON
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 19083 | ( )
| JACKSON PAVING & CONSTRUCTI |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D001 250.000 CUYD| 12.75000 3187.50] |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0020 405A000 1500.000 GAL | 1.35000 2025.00| |
Tack Coat | ‘ |
0030 429A200 3859.000 TON | 45.90000 177128.10] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0040 429B201 6125.000 TON | 38.40000 235200.00| |
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0050 429B207 350.000 TON | 50.40000 17640.00 | |
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0060 429C203 100.000 TON | 68.45000 6845.00 | |
Improved Bituminous Concrete Base Layer | \ |
Patching, 3/4" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ |
0070 430B014 1600.000 TON | 16.00000 25600.00]| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0080 600A000 LUMP | 11000.00000 11000.00| |
Mobilization | \
0090 630A001 125.000 LF | 38.00000 4750.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 4.000 EACH] 2150.00000 8600.00| |
Guardrail End Anchor, Type 20 Series | \ |
0110 701A031 10.000 MILE| 1200.00000 12000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0120 701A035 4.000 MILE] 1350.00000 5400.00] |
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0130 701A045 3.000 650.00000 1950.00]| |
\ |
\ I

Stripe (0.09" Thick)



CALL ORDER : 031

LETTING DATE : 04/29/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 031 -3

TABULATION OF BIDS

CONTRACT ID : 20050429031
DIVISION : 01

COUNTIES : JACKSON

LINE NO / ITEM CODE / ALT

4 - — — —

ITEM DESCRIPTION QUANTITY
0140 701C000 6.000 MILE]
Broken Temporary Traffic Stripe |
0150 701C001 8.000 MILE|
Solid Temporary Traffic Stripe |
0160 703A002 20.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0170 705A032 66.000 EACH]|
Pavement Markers, Class A-H, Type 1-B |
0180 705A037 396.000 EACH|
Pavement Markers, Class A-H, Type 2-D |
0190 740B00O 304.000 SQFT|
Construction Signs |
0200 740E000 100.000 EACH]
Cones (36 Inches High) |
0210 740M001 100.000 EACH]
Ballast For Cone |
SECTION TOTALS |
__________________________________________ +
|

CONTRACT TOTALS

( 1 ) 10011 \
JACKSON PAVING & CONSTRUCTI |
UNIT PRICE AMOUNT}
© 600.00000 360000
650.00000 5200.00}
4.00000 80.00}

|

6.00000 396.00]
6.00000 2376.00}
12.00000 3648.00}
2.00000 200.00}
1.00000 100.00}

$ 526,925.60}
T T8, 905601

( 2 ) 19083 I ( )
STONE & SONS ELECTRICAL CON |
|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ +4--—
|
|
|
[
|
|
|
|
|
|
|
[
|
|
|
[
|
$ 0.00] $ 0.00
____________________________ - . — —
$ 235,215.93| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20050429032 COUNTIES : MOBILE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 09
CONTRACT TIME : 105 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Widening, Resurfacing, Drainage and
Traffic Stripe on C.R.#28 (0ld Pascagoula Road) from C.R.#11
(Grand Bay Wilmer Road) north of Grand Bay to C.R.#39

PROJECT (S) : STPAA-CNO05(205)

(McDonald Road). Length 6.319 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 1,707,393.75 100.0000%



Crushed Aggregate Base Course, Type B, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT ID 20050429032 COUNTIES : MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 40000.00000 40000.00] |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately | \ |
0020 206C010 20.000 SQYD] 65.00000 1300.00] |
Removing Concrete Driveway | | |
0030 206D000 375.000 LF | 22.50000 8437.50| |
Removing Pipe | \ |
0040 206E000 7.000 EACH] 550.00000 3850.00 | |
Removing Headwalls | \ |
0050 206E001 3.000 EACH] 900.00000 2700.00| |
Removing Inlets | \ |
0060 209A000 47.000 EACH| 130.00000 6110.00 | |
Mailbox Reset, Single | \ |
0070 209A001 10.000 EACH]| 160.00000 1600.00] |
Mailbox Reset, Double | | |
0080 210A000 1150.000 CUYD] 9.75000 11212.50| |
Unclassified Excavation | \ |
0090 210D001 3160.000 CUYD]| 13.50000 42660.00| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0100 210D020 800.000 CUYD| 20.00000 16000.00] |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A2 Or Better) | \ |
0110 212A000 667.000 STA | 30.00000 20010.00| |
Machine Grading Shoulders | \ |
0120 214A000 980.000 CUYD| 10.00000 9800.00| |
Structure Excavation | \ |
0130 214B002 350.000 CUYD| 45.00000 15750.00] |
Foundation Backfill, Commercial (ALDOT | | |
#467) | \ |
0140 230A000 20.000 RBST| 400.00000 8000.00] |
Roadbed Processing | | |
0150 301A004 500.000 SQYD| 15.00000 7500.00] |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0160 301A012 2000.000 SQYD| 15.00000 30000.00] |
\ |
\ |

Plant Mixed, 6" Compacted Thickness |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 032 -3

65" Span, 40" Rise Roadway Pipe (Class
3 R.C.)

CALL ORDER : 032 CONTRACT 1ID 20050429032 MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION : 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|[MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— - o
0170 401A000 750.000 SQYD| 2.75000 2062.50] |
Bituminous Treatment A | \ |
0180 405A000 4500.000 GAL | 1.10000 4950.00] |
Tack Coat | \ |
0190 408A051 1525.000 SQYD| 7.00000 10675.00| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0200 429A240 7850.000 TON | 41.25000 323812.50| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0210 429B241 340.000 TON | 60.00000 20400.00] |
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0220 429B248 4190.000 TON | 42.75000 179122.50] |
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0230 429B252 2850.000 TON | 43.50000 123975.00] |
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0240 429C244 300.000 TON | 80.00000 24000.00] |
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0250 430B003 650.000 TON | 33.00000 21450.00] |
Aggregate Surfacing (ALDOT #57) | \
0260 530A100 24.000 LF | 65.00000 1560.00| |
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0270 530A101 44.000 LF | 100.00000 4400.00| |
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0280 530A102 6.000 LF | 180.00000 1080.00]| |
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0290 530B007 256.000 LF | 155.00000 39680.00| |
| \ |
| \ |



15" Side Drain Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050429032 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 530B008 240.000 LF | 215.00000 51600.00] |
73" Span, 45" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0310 530B012 16.000 LF | 100.00000 1600.00] |
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0320 533A098 20.000 LF | 75.00000 1500.00] |
18" Storm Sewer Pipe (Class 3 R.C.) | |
0330 533A348 16.000 LF | 100.00000 1600.00] |
18" Storm Sewer Pipe (Class 3 R.C.) | \
(Extension) | \ |
0340 533A349 232.000 LF | 50.00000 11600.00] |
24" Storm Sewer Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0350 533B098 44.000 LF | 65.00000 2860.00 | |
22" Span, 14" Rise Storm Sewer Pipe | | |
(Class 3 R.C.) | | |
0360 535A300 40.000 LF | 100.00000 4000.00] |
15" Side Drain Pipe (Extension) | |
0370 535A301 64.000 LF | 65.00000 4160.00] |
18" Side Drain Pipe (Extension) | |
0380 535B090 32.000 LF | 75.00000 2400.00 | |
18" Span, 11" Rise Side Drain Pipe | |
(Class 3 R.C.) | \ |
0390 600A000 LUMP| 175000.00000 175000.00] |
Mobilization | \
0400 610C000 3.000 TON | 200.00000 600.00| |
Loose Riprap, Class 1 | \ |
0410 610C001 292.000 TON | 45.00000 13140.00] |
Loose Riprap, Class 2 | \ |
0420 610D003 229.000 SQYD] 7.50000 1717.50] |
Filter Blanket, Geotextile | | |
0430 618B001 15.000 SQYD| 50.00000 750.00] |
Concrete Driveway, 5" Thick | \ |
0440 619A002 8.000 EACH] 300.00000 2400.00 | |
18" Roadway Pipe End Treatment, Class 1 | \ |
0450 619A003 1.000 EACH]| 450.00000 450.00] |
24" Roadway Pipe End Treatment, Class 1 | \ |
0460 619A100 5.000 EACH] 350.00000 1750.00] |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 032 -5
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050429032 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 619A101 7.000 EACH] 425.00000 2975.00 | |
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0480 619A102 2.000 EACH| 550.00000 1100.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0490 619B115 2.000 EACH| 325.00000 650.00| |
18" Span, 11" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0500 619B116 3.000 EACH] 375.00000 1125.00] |
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0510 619B272 2.000 EACH| 3500.00000 7000.00] |
65" Span, 40" Rise Roadway Pipe End | | |
Treatment, Class 1 (Double Line) | | |
0520 619B302 2.000 EACH| 3800.00000 7600.00] |
65" Span, 40" Rise Roadway Pipe End | | |
Treatment, Class 1 (Triple Line) | | |
0530 619B333 2.000 EACH| 12500.00000 25000.00| |
73" Span, 45" Rise Roadway Pipe End | |
Treatment, Class 1 (Five Line) | | |
0540 620A000 12.000 CUYD]| 1200.00000 14400.00] |
Minor Structure Concrete | | |
0550 621A005 4.000 EACH] 2150.00000 8600.00] |
Junction Boxes, Type 1 | | |
0560 621C030 2.000 EACH| 2500.00000 5000.00| |
Inlets, Type "Special" | | |
0570 621C053 1.000 EACH] 2200.00000 2200.00| |
Inlets, Type Special (Partial) | | |
0580 621C061 2.000 EACH| 2850.00000 5700.00 | |
Inlets, Type Special Drop | \ |
0590 622A001 3.000 EACH] 450.00000 1350.00] |
Manhole Covers Reset (Storm) | | |
0600 623C000 65.000 LF | 25.00000 1625.00] |
Combination Curb & Gutter, Type C | \ |
0610 630A001 150.000 LF | 15.25000 2287.50| |
Steel Beam Guardrail, Class A, Type 2 | | |
0620 630A033 325.000 LF | 16.50000 5362.50| |
Steel Beam Guardrail, Class A, Type 2 | \ |
| \ |

(7'-0" Post)



CALL ORDER : 032
LETTING DATE

04/29/05 10:00 AM

CONTRACT ID
DIVISION : 09

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

20050429032

DATE : 05/04/05
PAGE : 032 -6

MOBILE

LINE NO / ITEM CODE / ALT

I (

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0630 630C001 1.000 EACH]|
Guardrail End Anchor, Type 8 |
0640 630C022 4.000 EACH]
Guardrail End Anchor, Type Special |
0650 630C050 7.000 EACH]
Guardrail End Anchor, Type 20 Series |
0660 637A001 204.000 LF |
Fence Reset (Includes All Types) |
0670 641A512 40.000 LF |
3/4 Inch Copper Water Service Line Laid |
0680 641A612 660.000 LF |
6 Inch Ductile Iron Water Main Laid |
0690 641A614 20.000 LF |
8 Inch Ductile Iron Water Main Laid |
0700 641A746 775.000 LF |
6 Inch P.V.C. Water Main Laid |
0710 641A748 20.000 LF |
8 Inch P.V.C. Water Main Laid |
0720 641C500 2150.000 1B |
Ductile Iron Fittings |
0730 641E500 12.000 EACH]|
Fire Hydrant Reset |
0740 6413516 4.000 EACH]
6 Inch Gate Valve With Box |
0750 641J518 1.000 EACH]|
8 Inch Gate Valve With Box |
0760 6411500 5.000 CUYD]
Concrete for Water Mains (Thrust Blocks |
0770 641M512 61.000 EACH|
6 Inch Retainer Gland |
0780 641M514 7.000 EACH]
8 Inch Retainer Gland |
0790 641P515 2.000 EACH|
3/4 Inch Service Tap
0800 641R510 2.000 EACH|
3/4 Inch Water Meter And Box Reset |
0810 641S500 34.000 EACH|
Valve Box Reset |
0820 649A635 100.000 LF |
12 Inch Steel Encasement Pipe, Type 2 |
|

Installation

1 ) 13008

UNIT PRICE AMOUNT UNIT PRICE
~ 7s50.00000 750001
1850.00000 7400.00}
1675.00000 11725.00}
10.00000 2040.00}
25.00000 lOO0.00}
32.00000 21120.00}
50.00000 lOO0.00}
21.25000 16468.75}
50.00000 lOO0.00}
4.50000 9675.00}
2150.00000 25800.00}
650.00000 2600.00}
1100.00000 llO0.00}
575.00000 2875.00}
50.00000 3050.00}
70.00000 490.00}
500.00000 lOO0.00}
500.00000 IOO0.00}
275.00000 9350.00}
160.00000 16000.001
\
\

I ( 2 ) 19083
|[MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050429032 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0830 650A000 2350.000 CUYD]| 12.00000 28200.00 | |
Topsoil | | |
0840 652A100 10.000 ACRE]| 475.00000 4750.00] |
Seeding | | |
0850 652C000 42.000 ACRE]| 55.00000 2310.00| |
Mowing | | |
0860 654A001 500.000 SQYD| 3.00000 1500.00] |
Solid Sodding (Bermuda) | \ |
0870 656A010 10.000 ACRE]| 475.00000 4750.00] |
Mulching | \ |
0880 659A001 500.000 SQYD| 3.00000 1500.00] |
Erosion Control Netting, Class B | | |
0890 663C000 500.000 LF | 3.50000 1750.00] |
Tree Protection Fencing | | |
0900 665A000 30.000 ACRE] 475.00000 14250.00] |
Temporary Seeding | | |
0910 665B000 30.000 ACRE]| 475.00000 14250.00] |
Temporary Mulching | | |
0920 665F000 1000.000 EACH]| 6.00000 6000.00| |
Hay Bales | \ |
0930 665G000 500.000 EACH| 5.00000 2500.00| |
Sand Bags | | |
0940 665J000 900.000 LF | 4.00000 3600.00| |
Silt Fence, Type A | | |
0950 665J001 3000.000 LF | 4.00000 12000.00] |
Silt Fence, Type B | | |
0960 6650001 3900.000 LF | 1.50000 5850.00| |
Silt Fence Removal | | |
0970 680A000 LUMP | 15000.00000 15000.00] |
Engineering Controls | | |
0980 701A028 13.000 MILE] 1640.00000 21320.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0990 701A046 4.000 MILE] 1060.00000 4240.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1000 701A048 8.000 MILE] 1870.00000 14960.00] |
Solid Yellow, Class 2, Type A Traffic | | |
\ |

Stripe (0.09"™ Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 032 -8
TABULATION OF BIDS
CALL ORDER 032 CONTRACT 1ID 20050429032 COUNTIES MOBILE
LETTING DATE 04/29/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 19083 | ( )
|[MOBILE ASPHALT COMPANY, LLC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1010 701B00S 500.000 LF | 1.00000 500.00] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
1020 701cC002 15.000 MILE| 455.00000 6825.00| |
Broken Temporary Traffic Stripe (Paint) | \ |
1030 701C003 7.000 MILE]| 555.00000 3885.00] |
Solid Temporary Traffic Stripe (Paint) | | |
1040 703A002 2500.000 SQFT| 2.50000 6250.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1050 703B002 400.000 SQFT| 3.50000 1400.00]| |
Traffic Control Legends, Class 2, Type | \ |
1060 705A032 200.000 EACH| 5.00000 1000.00]| |
Pavement Markers, Class A-H, Type 1-B | \ |
1070 705A037 1300.000 EACH] 5.00000 6500.00| |
Pavement Markers, Class A-H, Type 2-D | | |
1080 730E000 4.000 EACH| 3725.00000 14900.00| |
Metal Traffic Signal Pole Foundation | \ |
1090 740B00O 920.000 SQFT| 10.50000 9660.00| |
Construction Signs | \ |
1100 740D00O 100.000 EACH] 45.00000 4500.00| |
Channelizing Drums | \ |
1110 740E000 400.000 EACH| 10.00000 4000.00]| |
Cones (36 Inches High) | | |
1120 740M001 400.000 EACH] 6.50000 2600.00| |
Ballast For Cone | \ |
SECTION TOTALS | $ 1,707,393.75] 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,707,393.75] 235,215.93] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20050429033 COUNTIES : BUTLER LOWNDES
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06

CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPAA-0003(518)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#3 (U.S.#31) from MP 133.218 through Greenville to MP
151.065. Length 17.082 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,778,924.55 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 2,208,181.78 124.1302%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20050429033 COUNTIES BUTLER LOWNDES
LETTING DATE 04/29/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 500.000 CUYD| 11.00000 5500.00] 18.53000 9265.00 |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 401B113 257600.000 SQYD| 0.88000 226688.00] 0.81000 208656.00]
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0030 405A000 12970.000 GAL | 0.25000 3242.50] 0.50000 6485.00 |
Tack Coat | \ |
0040 408A051 25310.000 SQYD| 0.78000 19741.80| 0.75000 18982.50|
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0050 408A052 218200.000 SQYD] 0.43000 93826.00| 0.94000 205108.00]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A361 25940.000 TON | 41.60000 1079104.00] 49.38000 1280917.20|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A364 100.000 TON | 100.00000 10000.00| 95.00000 9500.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A367 1500.000 TON | 43.00000 64500.00 | 47.49000 71235.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 32000.00000 32000.00| 151000.00000 151000.00]
Mobilization | \
0100 652A100 2.000 ACRE| 600.00000 1200.00] 564.00000 1128.00]
Seeding | | |
0110 656A010 2.000 ACRE| 585.00000 1170.00] 549.90000 1099.80]
Mulching | \ |
0120 665F000 500.000 EACH| 8.00000 4000.00] 7.52000 3760.00]
Hay Bales | \ |
0130 665J000 7500.000 LF | 1.65000 12375.00| 2.49000 18675.00]
Silt Fence, Type A | \ |
0140 6650001 7500.000 LF | 0.10000 750.00]| 0.47000 3525.00]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20050429033 COUNTIES BUTLER LOWNDES
LETTING DATE 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0150 666A001 2.000 ACRE| 5.00000 10.00| 4.70000 9.40|
Pest Control Treatment | \ |
0160 701A028 34.000 MILE| 1625.00000 55250.00| 1543.75000 52487.50|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0170 701A046 15.000 MILE| 1050.00000 15750.00] 997.50000 14962.50]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A048 19.000 MILE| 1850.00000 35150.00| 1757.50000 33392.50|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701C000 30.000 MILE] 550.00000 16500.00| 522.50000 15675.00]
Broken Temporary Traffic Stripe | \ |
0200 701C001 106.000 MILE] 650.00000 68900.00 | 617.50000 65455.00 |
Solid Temporary Traffic Stripe | | |
0210 701G125 2336.000 LF | 3.80000 8876.80| 3.61000 8432.96|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0220 701G129 1168.000 LF | 2.00000 2336.00] 1.90000 2219.20]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0230 701G133 102.000 LF | 5.00000 510.00] 4.75000 484.50]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701HO001 2438.000 LF | 1.00000 2438.00] 0.95000 2316.10]
Solid Traffic Stripe Removed (Plastic) | \ |
0250 701H006 1168.000 LF | 1.00000 1168.00| 0.95000 1109.60]
Broken Traffic Stripe Removed (Plastic) | | |
0260 703A002 561.000 SQFT| 2.75000 1542.75]| 2.61000 1464.21|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703D001 192.000 SQFT| 1.50000 288.00| 1.43000 274 .56|
Temporary Traffic Control Markings | \ |
0280 705A032 800.000 EACH] 5.00000 4000.00]| 4.75000 3800.00]
Pavement Markers, Class A-H, Type 1-B | | |
0290 705A037 1500.000 EACH] 5.00000 7500.00]| 4.75000 7125.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 740B00O 585.000 SQFT| 7.62000 4457.70| 7.25000 4241.25]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 033 -4

CALL ORDER : 033 CONTRACT ID : 20050429033 COUNTIES : BUTLER LOWNDES
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( ) 23024 | )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 740E000 200.000 EACH] 0.50000 100.00] 17.46000 3492.00|
Cones (36 Inches High) | | |
0320 740M001 200.000 EACH] 0.25000 50.00| 9.52000 1904.00|
Ballast For Cone | \ |
SECTION TOTALS | S 1,778,924.55] $ 2,208,181.78] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 1,778,924.55] $ 2,208,181.78] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20050429034 COUNTIES : ST. CLAIR
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0007(507)

for constructing the Resurfacing and Traffic Stripe on
S.R.#7 (U.S.#11) from S.R.#53 (U.S.#231) to the south city
limits of Steele. Length 4.955 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 389,274.85 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 400,271.72 102.8250%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050429034 COUNTIES ST. CLAIR
LETTING DATE 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( )
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 8.000 EACH] 125.00000 1000.00] 125.61000 1004.88]
Mailbox Reset, Single | \ |
0020 209A002 2.000 EACH| 150.00000 300.00] 251.22000 502.44]
Mailbox Reset, Multiple | \ |
0030 305B060 1215.000 TON | 16.60000 20169.00]| 20.46000 24858.90|
Crushed Aggregate, Section 825, Crusher | \ |
Run Stone 1 1/2", | | |
0040 405A000 2334.000 GAL | 1.25000 2917.50] 1.09000 2544.06]
Tack Coat | \ |
0050 424A341 6415.000 TON | 40.50000 259807.50 | 40.36000 258909.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0060 424A346 500.000 TON | 48.00000 24000.00] 59.76000 29880.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 424B670 200.000 TON | 60.00000 12000.00| 76.17000 15234.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 600A000 LUMP | 22034.43000 22034.43| 16643.05000 16643.05|
Mobilization | |
0090 665F000 50.000 EACH] 5.00000 250.00] 3.45000 172.50]
Hay Bales | \ |
0100 665J000 150.000 LF | 4.00000 600.00| 3.49000 523.50]
Silt Fence, Type A | \ |
0110 6650001 150.000 LF | 1.00000 150.00] 1.77000 265.50]
Silt Fence Removal | \ |
0120 701A028 10.000 MILE| 1667.00000 16670.00 | 1800.40000 18004.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0130 701A046 4.000 MILE] 1111.00000 4444 .00 1200.27000 4801.08]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0140 701A048 5.000 MILE]| 1893.75000 9468.75| 2045.91000 10229.55]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20050429034 COUNTIES ST. CLAIR
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( )
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701cC000 4.000 MILE] 555.50000 2222.00] 600.13000 2400.52|
Broken Temporary Traffic Stripe | | |
0160 701C001 5.000 MILE] 656.60000 3283.00| 709.25000 3546.25]|
Solid Temporary Traffic Stripe | \ |
0170 703A002 1137.000 SQFT| 2.78000 3160.86] 3.00000 3411.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0180 703B002 56.000 SQFT| 3.79000 212.24| 4.09000 229.04 |
Traffic Control Legends, Class 2, Type | | |
0190 703D001 264.000 SQFT| 1.52000 401.28| 1.64000 432.96]|
Temporary Traffic Control Markings | | |
0200 705A032 184.000 EACH| 5.30000 975.20] 5.73000 1054.32|
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 396.000 EACH| 5.30000 2098.80| 5.73000 2269.08]
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 341.000 SQFT| 7.69000 2622.29| 8.61000 2936.01|
Construction Signs | | |
0230 740E000 244.000 EACH]| 1.00000 244 .00 1.15000 280.60]|
Cones (36 Inches High) | | |
0240 740M001 244.000 EACH] 1.00000 244 .00 | 0.57000 139.08]
Ballast For Cone | | |
SECTION TOTALS | $ 389,274.85] S 400,271.72| S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 389,274.85] S 400,271.72] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20050429035 COUNTIES : MARSHALL
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0075(506)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#75 from the Blount County line (MP 46.410) to the

Albertville Elementary School (MP 56.720). Length 9.910 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION S 1,565,911.45 100.0000%

2 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 1,637,874.15 104.5956%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20050429035 COUNTIES MARSHALL
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
|WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 405A000 10830.000 GAL | 1.00000 10830.00| 1.35000 14620.50|
Tack Coat | \ |
0020 408A051 177495.000 SQYD| 0.45000 79872.75| 0.55000 97622.25|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 408A053 3000.000 SQYD] 2.00000 6000.00 | 2.00000 6000.00|
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 410B00O 1.000 EACH] 2500.00000 2500.00] 2000.00000 2000.00|
State Furnished Profilograph | \ |
0050 410H000 1.000 EACH] 45000.00000 45000.00 | 20000.00000 20000.00|
Material Remixing Device | \ |
0060 424A360 12409.000 TON | 40.55000 503184.95| 45.50000 564609.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B659 13482.000 TON | 35.95000 484677.90| 36.95000 498159.90|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B685 1650.000 TON | 40.21000 66346.50 | 47.50000 78375.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424C364 2500.000 TON | 40.21000 100525.00] 47.50000 118750.00|
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0100 430B040 6049.000 TON | 8.90000 53836.10| 14.75000 89222.75|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0110 600A000 LUMP | 89000.00000 89000.00 | 18000.00000 18000.00|
Mobilization | |
0120 701A028 21.000 MILE| 1650.00000 34650.00 | 1650.00000 34650.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0130 701A046 8.000 MILE| 1050.00000 8400.00| 1050.00000 8400.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 035 -3

CALL ORDER : 035 CONTRACT 1ID 20050429035 COUNTIES MARSHALL
LETTING DATE 04/29/05 10:00 AM DIVISION : 01
[ ( ) 23009 2 ) 10011 ( )

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0140 701A048 9.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0150 701B00S 260.000 LF |
Dotted Class 2, Type A Traffic Stripe |
(0.09"™ Thick) (6" Wide) |
0160 701C000 16.000 MILE|
Broken Temporary Traffic Stripe |
0170 701C001 57.000 MILE]
Solid Temporary Traffic Stripe |
0180 703A002 1443.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0190 705A032 282.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0200 705A037 795.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0210 705A038 315.000 EACH|
Pavement Markers, Class A-H, Type 2-E |

0220 740B00O 388.000 SQFT|
Construction Signs |

0230 740D000 200.000 EACH]
Channelizing Drums |

0240 740E000 200.000 EACH]
Cones (36 Inches High)

0250 740M001 200.000 EACH]

Ballast For Cone
SECTION TOTALS

CONTRACT TOTALS

I (
|[WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI
\

AMOUNT |
____________________________ +____________________________+_______________________________
16650.00]

UNIT PRICE AMOUNT | UNIT PRICE
1850.00000 16650.00| 1850.00000
1
1.00000 260.00| 1.00000 260.
1
550.00000 8800.00| 550.00000 8800.
650.00000 37050.00} 650.00000 37050.
2.75000 3968.25} 2.75000 3968.
1
5.50000 1551.00] 5.50000 1551.
5.50000 4372.50} 5.50000 4372.
5.50000 1732.501 5.50000 1732.
8.00000 3104.00} 10.00000 3880.
15.00000 3000.00} 35.00000 7000.
2.00000 400.00} 7.00000 1400.
1.00000 200.00} 4.00000 800.
$ 1,565,911.45} $ 1,637,874.
T ses a5 8 1,637,874.15

UNIT PRICE AMOUNT




05/04/05
036 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER 036 CONTRACT 1ID 20050429036 COUNTIES BLOUNT
LETTING DATE 04/29/05 10:00 AM DIVISION 03
CONTRACT TIME 45 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) MG-0075(507)
for constructing the Planing, Resurfacing and Traffic Stripe
on
S.R.#75 from S.R.#74 (U.S.#278) in Snead to the Marshall
county line. Length 3.283 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION S 496,253.75 100.0000%
2 10011 JACKSON PAVING & CONSTRUCTION, INC. S 520,536.97 104.8933%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20050429036 COUNTIES BLOUNT
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
|[WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH]| 200.00000 600.00| 125.00000 375.00]
Mailbox Reset, Single | | |
0020 305A040 500.000 CUYD]| 26.00000 13000.00] 18.00000 9000.00 |
Soil Aggregate, Section 823, Chert or | \ |
Red Dog, For Miscellaneous Use | \ |
0030 405A000 1864.000 GAL | 1.50000 2796.00| 1.35000 2516.40]
Tack Coat | | |
0040 408A052 17294.000 SQYD| 0.50000 8647.00| 0.72540 12545.07]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A361 5125.000 TON | 41.55000 212943.75] 46.95000 240618.75]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A366 2000.000 TON | 43.15000 86300.00| 39.95000 79900.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B685 1500.000 TON | 43.15000 64725.00| 65.00000 97500.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP | 58000.00000 58000.00| 19896.00000 19896.00]
Mobilization | \
0090 665F000 50.000 EACH| 3.00000 150.00] 12.00000 600.00]
Hay Bales | \ |
0100 665J000 150.000 LF | 1.50000 225.00| 8.00000 1200.00]
Silt Fence, Type A | \ |
0110 6650001 150.000 LF | 0.50000 75.00] 1.25000 187.50]
Silt Fence Removal | \ |
0120 701A028 7.000 MILE]| 1650.00000 11550.00] 1800.00000 12600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A046 2.000 MILE| 1150.00000 2300.00] 1025.00000 2050.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0140 701A0438 6.000 MILE] 1850.00000 11100.00| 1900.00000 11400.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 036 -3

CALL ORDER  : 036 CONTRACT ID : 20050429036 COUNTIES : BLOUNT
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
) 23009 2 ) 10011 ( )

LINE NO / ITEM CODE / ALT

|

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0150 701B00S 360.000 LF |
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" Wide) |
0160 701C000 2.000 MILE|
Broken Temporary Traffic Stripe |
0170 701C001 8.000 MILE]

Solid Temporary Traffic Stripe |
0180 703A002 3466.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0190 703B002 93.000 SQFT|
Traffic Control Legends, Class 2, Type |
0200 703D001 408.000 SQFT|
Temporary Traffic Control Markings |
0210 705A032 65.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0220 705A037 437.000 EACH]|
Pavement Markers, Class A-H, Type 2-D |
0230 740B00O 360.000 SQFT|
Construction Signs |
0240 740E000 244.000 EACH|
Cones (36 Inches High) |
0250 740M001 244.000 EACH]
Ballast For Cone
SECTION TOTALS

I (
HITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI
\

AMOUNT |
____________________________ +____________________________+_______________________________
324.00]

UNIT PRICE AMOUNT | UNIT PRICE
1.00000 360.00]| 0.90000

1
600.00000 1200.00]| 650.00000 1300.
680.00000 5440.00} 750.00000 6000.
2.75000 9531.50} 2.75000 9531.

1
3.50000 325.50] 3.75000 348.
1.50000 612.00} 2.00000 816.
5.50000 357.50} 6.00000 390.
5.50000 2403.50} 6.00000 2622.
8.00000 2880.00} 15.00000 5400.
2.00000 488.00} 9.50000 2318.
1.00000 244.00} 4.50000 1098.
$ 496,253.75} S 520,536.

T Tase,zss.as1 s s20,596.97

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20050429037 COUNTIES : MARSHALL
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) MG-0079(504)

for constructing the Resurfacing and Traffic Stripe on
S.R.#79 from the Blount county line to U.S.#431 in
Guntersville. Length 10.380 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION S 1,464,884.50 100.0000%

2 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 1,539,508.10 105.0942%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20050429037 COUNTIES MARSHALL
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
|[WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 10790.000 GAL | 1.00000 10790.00| 1.35000 14566.50]
Tack Coat | ‘ |
0020 408A052 165886.000 SQYD| 0.45000 74648.70 | 0.55000 91237.30]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 410B00O 1.000 EACH] 2250.00000 2250.00] 2000.00000 2000.00]
State Furnished Profilograph | \ |
0040 410H000 1.000 EACH] 45000.00000 45000.00] 22500.00000 22500.00|
Material Remixing Device | \ |
0050 424A360 11730.000 TON | 40.55000 475651.50]| 45.50000 533715.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424B659 14654.000 TON | 35.23000 516260.42| 36.95000 541465.30]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424C364 3000.000 TON | 41.90000 125700.00| 47.50000 142500.00]
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 430B040 3434.000 TON | 11.57000 39731.38| 14.75000 50651.50|
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0090 600A000 LUMP | 49000.00000 49000.00| 17500.00000 17500.00]
Mobilization | \
0100 680A000 LUMP | 12000.00000 12000.00| 7500.00000 7500.00|
Engineering Controls | \ |
0110 701A028 24.000 MILE] 1650.00000 39600.00| 1650.00000 39600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0120 701A032 7.000 MILE]| 1650.00000 11550.00] 1650.00000 11550.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A046 10.000 MILE| 1050.00000 10500.00] 1050.00000 10500.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 037 -3

CALL ORDER  : 037 CONTRACT ID : 20050429037 COUNTIES : MARSHALL
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
) 23009 2 ) 10011 ( )

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0140 701B00S 446.000 LF |
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" Wide) |
0150 701C000 19.000 MILE|
Broken Temporary Traffic Stripe |
0160 701C001 32.000 MILE|
Solid Temporary Traffic Stripe |
0170 703A002 2506.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0180 705A030 808.000 EACH]
Pavement Markers, Class A-H, Type 2-C |
0190 705A032 207.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0200 705A037 755.000 EACH|
Pavement Markers, Class A-H, Type 2-D |
0210 740B00O 410.000 SQFT|
Construction Signs |
0220 740E000 200.000 EACH]
Cones (36 Inches High) |
0230 740M001 200.000 EACH|
Ballast For Cone
SECTION TOTALS

I (
HITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI
\

AMOUNT |
____________________________ +____________________________+_______________________________
446.00]

UNIT PRICE AMOUNT | UNIT PRICE
1.00000 446.00| 1.00000

1
550.00000 10450.00] 550.00000 10450.
650.00000 20800.00} 650.00000 20800.
2.75000 6891.50} 2.75000 6891.

1
5.50000 4444 .00 5.50000 4444,
5.50000 1138.501 5.50000 1138.
5.50000 4152.50} 5.50000 4152.
8.00000 3280.00} 10.00000 4100.
2.00000 400.00} 7.00000 1400.
1.00000 200.00} 2.00000 400.
$ 1,464,884.50} $ 1,539,508.

T senseasol s 1,539,508.10

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20050429038 COUNTIES : LOWNDES
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0097(500)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#97 from south of I-65 (MP 14.568) through Hayneville
to U.S.#80 in Lowndesboro. Length 15.231 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 1,489,808.00 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,567,875.29 105.2401%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,847,810.62 124.0301%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 038 -2
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20050429038 COUNTIES LOWNDES
LETTING DATE 04/29/05 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D021 4100.000 CUYD] 10.25000 42025.00 | 15.50000 63550.00]| 7.50000 30750.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 405A000 14500.000 GAL | 1.00000 14500.00] 1.00000 14500.00] 0.75000 10875.00
Tack Coat | | |
0030 408A051 206700.000 SQYD| 0.67000 138489.00] 0.80000 165360.00] 0.89000 183963.00
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 408A052 7100.000 SQYD] 0.98000 6958.00| 1.35000 9585.00] 1.43000 10153.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A361 23540.000 TON | 38.10000 896874.00| 39.60000 932184.00]| 47.56000 1119562.40
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A367 2000.000 TON | 40.30000 80600.00] 43.75000 87500.00] 52.03000 104060.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0070 424B655 220.000 TON | 60.00000 13200.00] 88.65000 19503.00] 124.54000 27398.80
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0080 424B685 120.000 TON | 60.00000 7200.00] 171.00000 20520.00| 101.12000 12134.40
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 600A000 LUMP | 32800.00000 32800.00] 1161.29000 1161.29| 100000.00000 100000.00
Mobilization | |
0100 6522100 29.000 ACRE] 425.00000 12325.00 | 425.00000 12325.00| 399.50000 11585.50
Seeding | | |
0110 656A010 29.000 ACRE] 370.00000 10730.00] 370.00000 10730.00] 347.80000 10086.20
Mulching | | |
0120 665F000 500.000 EACH]| 6.00000 3000.00| 6.00000 3000.00| 5.64000 2820.00
Hay Bales | | |
0130 665J000 7500.000 LF 2.60000 19500.00] 2.60000 19500.00] 2.44000 18300.00
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 038 -3
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20050429038 COUNTIES : LOWNDES
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 6650001 7500.000 LF | 0.12000 900.00| 0.12000 900.00| 0.11000 825.00
Silt Fence Removal | | |
0150 666A001 29.000 ACRE] 2.00000 58.00| 2.00000 58.00| 1.88000 54.52
Pest Control Treatment |
0160 701A028 32.000 MILE| 1625.00000 52000.00 1625.00000 52000.00 1543.75000 49400.00

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

\ |
\ |
\ |
\ |
0170 701A046 11.000 MILE| 1050.00000 11550.00| 1050.00000 11550.00]| 997.50000 10972.50
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0180 701A048 18.000 MILE| 1850.00000 33300.00| 1850.00000 33300.00] 1757.50000 31635.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701C000 22.000 MILE] 550.00000 12100.00] 550.00000 12100.00] 522.50000 11495.00
Broken Temporary Traffic Stripe | | |
0200 701cC001 98.000 MILE| 650.00000 63700.00 | 650.00000 63700.00 | 617.50000 60515.00
Solid Temporary Traffic Stripe | \ |
0210 701G125 965.000 LF | 4.00000 3860.00] 4.00000 3860.00] 3.80000 3667.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0220 701G129 75.000 LF | 2.50000 187.50] 2.50000 187.50] 2.38000 178.50
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0230 701G133 818.000 LF | 4.00000 3272.00] 4.00000 3272.00] 3.80000 3108.40
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701H001 1783.000 LF | 1.00000 1783.00] 1.00000 1783.00] 0.95000 1693.85
Solid Traffic Stripe Removed (Plastic) | | |
0250 701H006 75.000 LF | 1.00000 75.00| 1.00000 75.00 | 0.95000 71.25
Broken Traffic Stripe Removed (Plastic) | \ |
0260 703A002 1890.000 SQFT| 2.75000 5197.50] 2.75000 5197.50] 2.61000 4932.90
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703D001 3780.000 SQFT| 1.50000 5670.00| 1.50000 5670.00] 1.43000 5405.40
Temporary Traffic Control Markings | | |
0280 705A032 510.000 EACH| 5.00000 2550.00] 5.00000 2550.00| 4.75000 2422.50
Pavement Markers, Class A-H, Type 1-B | | |
0290 705A037 1330.000 EACH] 5.00000 6650.00| 5.00000 6650.00 | 4.75000 6317.50
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 038 -4
TABULATION OF BIDS
CALL ORDER : 038 CONTRACT ID : 20050429038 COUNTIES LOWNDES
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
[ ( 1 ) 01023 | ( 2 ) 01087 | ( ) 23024

|ASPHALT CONTRACTORS, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0300 740B00O 538.000 SQFT|
Construction Signs |
0310 740D000 50.000 EACH]|
Channelizing Drums |
0320 740E000 200.000 EACH]
Cones (36 Inches High) |
0330 740M001 200.000 EACH]
Ballast For Cone |
SECTION TOTALS |
__________________________________________ +
|

| APAC-SOUTHEAST, INC.

|[WIREGRASS CONSTRUCTION COMPANY,

UNIT PRICE

AMOUNT

4438

3531.
3532.
1926.

1,847,810.

.50

50

00

00

____________________________ N N e N A

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
T o000 as0so0l 5.00000  4304.00  8.25000  4438.50

45.00000 2250.00} 10.00000 500 OO:

8.00000 1600.001 2.00000 400 OO:

3.00000 600.00} 2.00000 400.00:

$ 1,489,808.00} S 1,567,875.29:

T L dee, 508,00 S 1,567,875.29]

$

1,847,810.

62



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 780 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPBH-7280(600)

for constructing the Widening Including Signals on C.R.#52
from I-65 to C.R.#11 in Pelham. Length 1.069 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07508 GILCO CONTRACTING, INC. $ 5,970,000.00 100.0000%
2 23070 WINSTON CONTRACTING, L.L.C. $ 6,104,325.84 102.2500%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 6,387,117.55 106.9869%
4 04013 DUNN CONSTRUCTION COMPANY, INC. $ 6,464,608.09 108.2849%
5 18024 RACON, INC. S 6,742,307.40 112.9365%
6 01087 APAC-SOUTHEAST, INC. S 6,761,578.76 113.2593%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 041 -2
TABULATION OF BIDS

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. |[WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP| 127052.26000 127052.26] 135000.00000 135000.00| 135000.00000 135000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 5000.00 Per Acre) | |
(Approximately | \ |
0020 205A001 1.000 EACH] 14016.00000 14016.00] 10000.00000 10000.00] 17000.00000 17000.00
Removal Of Structures, Structure No. 1 | | |
0030 206C010 596.000 SQYD| 7.50000 4470.00] 3.50000 2086.00 | 8.50000 5066.00
Removing Concrete Driveway | \ |
0040 206D000 743.000 LF | 7.20000 5349.60 | 6.00000 4458.00 | 4.00000 2972.00
Removing Pipe | | |
0050 206D001 936.000 LF | 1.65000 1544.40] 1.50000 1404.00] 1.20000 1123.20
Removing Guardrail | \ |
0060 206D002 324.000 LF | 4.20000 1360.80] 3.50000 1134.00] 4.00000 1296.00
Removing Curb | | |
0070 206D003 936.000 LF | 4.20000 3931.20] 3.50000 3276.00] 2.00000 1872.00
Removing Curb And Gutter | \ |
0080 206E008 2.000 EACH| 137.50000 275.00| 110.00000 220.00| 60.00000 120.00
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 182212.000 CUYD| 3.88000 706982.56| 5.00000 911060.00] 3.84000 699694.08
Unclassified Excavation | \ |
0100 214A000 5113.000 CUYD]| 8.00000 40904.00] 15.00000 76695.00 | 8.00000 40904.00
Structure Excavation | \ |
0110 214B001 1362.000 CUYD| 21.00000 28602.00| 26.00000 35412.00]| 18.00000 24516.00
Foundation Backfill, Commercial | | |
0120 230A000 79.000 RBST| 400.00000 31600.00] 650.00000 51350.00]| 150.00000 11850.00
Roadbed Processing | \ |
0130 250B000 85.000 CUYD| 24.54000 2085.90| 150.00000 12750.00| 89.00000 7565.00
Treatment Of Hydrocarbon Contaminated | \ |
Soil (Specialty Item) | \ |
0140 260A001 17.000 CUYD]| 202.80000 3447.60 | 200.00000 3400.00| 173.00000 2941.00
Cement Mortar Flowable Backfill, Mix 2 | | |
0150 301A004 523.000 SQYD| 5.62000 2939.26| 3.25000 1699.75] 5.80000 3033.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0160 301A012 42448.000 SQYD] 5.00000 212240.00 | 4.85000 205872.80| 6.00000 254688.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. |[WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 305B060 100.000 TON | 18.00000 1800.00] 22.00000 2200.00| 18.50000 1850.00
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use | \ |
0180 306A000 1.000 EACH] 9048.00000 9048.00 | 7500.00000 7500.00] 7400.00000 7400.00
Portable Nuclear Moisture-Density | \ |
Testing Device | \ |
0190 401A000 40488.000 SQYD| 0.58000 23483.04 | 0.56000 22673.28]| 0.54000 21863.52
Bituminous Treatment A | \ |
0200 401B108 18995.000 SQYD| 1.49000 28302.55] 1.43000 27162.85]| 1.40000 26593.00
Bituminous Treatment G (With Polymer | \ |
Additive) | | |
0210 405A000 4758.000 GAL | 1.38000 6566.04 | 1.32000 6280.56| 1.10000 5233.80
Tack Coat | | |
0220 424A361 4250.000 TON | 50.16000 213180.00| 48.55000 206337.50] 50.00000 212500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0230 424B651 8893.000 TON | 41.36000 367814.48| 39.86000 354474.98 | 43.00000 382399.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0240 424B657 729.000 TON | 48.95000 35684.55]| 47.17000 34386.93| 54.70000 39876.30
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1/2" Maximum | | |
Agggregate Size Mix, ESAL Range C/D | \ |
0250 424B659 5589.000 TON | 45.10000 252063.90 | 43.46000 242897.94| 45.60000 254858.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0260 424B681 8919.000 TON | 42.68000 380662.92| 41.13000 366838.47| 43.30000 386192.70
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0270 424C360 7043.000 TON | 41.57000 292777.51| 40.06000 282142.58]| 44.00000 309892.00
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0280 430B026 430.000 TON | 18.97000 8157.10] 20.00000 8600.00] 18.90000 8127.00
Aggregate Surfacing (ALDOT #467, #57 Or | | |
| \ |

#810)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 041 -4
TABULATION OF BIDS

CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. |[WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 450A013 507.000 SQYD| 36.80000 18657.60| 63.00000 31941.00| 48.00000 24336.00
Plain Cement Concrete Pavement, 6 | | |
Inches Thick | | |
0300 502A000 37998.000 1B | 0.69000 26218.62| 0.63000 23938.74 | 0.85000 32298.30
Steel Reinforcement | | |
0310 5051000 488.000 SQFT| 23.58000 11507.04 | 50.00000 24400.00| 55.00000 26840.00
Temporary Steel Sheet Piling | | |
0320 505M010 1529.000 LF | 27.50000 42047.50] 15.00000 22935.00| 27.00000 41283.00
Steel Piling Furnished And Driven (HP | | |
8x306) | \ |
0330 508A000 942.000 LB | 3.30000 3108.60| 3.00000 2826.00]| 2.50000 2355.00
Structural Steel | | |
0340 524B010 212.000 CUYD] 467.50000 99110.00| 450.00000 95400.00| 475.00000 100700.00
Culvert Concrete Extension | | |
0350 529A010 3055.000 SQFT| 38.50000 117617.50] 60.00000 183300.00] 54.00000 164970.00
Retaining Wall | | |
0360 530A001 71.000 LF | 33.65000 2389.15| 23.00000 1633.00| 31.00000 2201.00
18" Roadway Pipe (Class 3 R.C.) | \
0370 530A002 408.000 LF | 42.59000 17376.72| 30.00000 12240.00] 41.00000 16728.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0380 530A004 294.000 LF | 70.28000 20662.32| 53.00000 15582.00] 62.00000 18228.00
36" Roadway Pipe (Class 3 R.C.) | \
0390 530A102 57.000 LF | 40.84000 2327.88| 45.00000 2565.00] 63.00000 3591.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0400 530A255 52.000 LF | 48.68000 2531.306| 60.00000 3120.00| 45.00000 2340.00
36" Roadway Pipe (14 Gauge C.C.M.P.I.) | | |
(Extension) | \ |
0410 530A800 25.000 LF | 53.27000 1331.75] 20.00000 500.00| 20.00000 500.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0420 533A098 2368.000 LF | 28.19000 66753.92| 23.00000 54464.00| 27.00000 63936.00
18" Storm Sewer Pipe (Class 3 R.C.) | \
0430 533A099 751.000 LF | 47.16000 35417.16| 30.00000 22530.00| 39.00000 29289.00
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0440 533A101 44.000 LF | 79.27000 3487.88| 53.00000 2332.00] 68.00000 2992.00
36" Storm Sewer Pipe (Class 3 R.C.) | \
0450 535A002 42.000 LF | 51.96000 2182.32| 26.00000 1092.00| 28.00000 1176.00
| \ |

24" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 041 -5
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. [WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0460 600A000 LUMP| 326300.00000 326300.00| 540000.00000 540000.00| 510000.00000 510000.00
Mobilization | |

0470 602A000 68.000 EACH| 170.10000 11566.80] 150.00000 10200.00] 100.00000 6800.00
Right Of Way Markers | | |

0480 610C001 1611.000 TON | 20.39000 32848.29| 19.00000 30609.00| 31.00000 49941.00
Loose Riprap, Class 2 | | |

0490 610D000 1188.000 SQYD| 3.23000 3837.24 | 2.00000 2376.00]| 2.40000 2851.20
Filter Blanket | | |

0500 614A000 556.000 CUYD]| 203.50000 113146.00] 195.00000 108420.00] 248.00000 137888.00
Slope Paving | \

0510 618B003 1439.000 SQYD]| 37.40000 53818.60] 35.00000 50365.00| 53.00000 76267.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | | |

0520 619A002 12.000 EACH]| 708.60000 8503.20] 525.00000 6300.00] 960.00000 11520.00
18" Roadway Pipe End Treatment, Class 1 | | |

0530 619A003 5.000 EACH] 822.00000 4110.00] 650.00000 3250.00]| 960.00000 4800.00
24" Roadway Pipe End Treatment, Class 1 | | |

0540 619A005 4.000 EACH] 1315.80000 5263.20| 900.00000 3600.00| 1500.00000 6000.00
36" Roadway Pipe End Treatment, Class 1 | | |

0550 619A055 3.000 EACH] 2202.00000 6606.00 | 1500.00000 4500.00]| 2080.00000 6240.00
36" Roadway Pipe End Treatment, Class 2 | | |

0560 619A102 2.000 EACH| 822.00000 1644.00| 680.00000 1360.00| 1090.00000 2180.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |

0570 619A227 2.000 EACH| 2518.80000 5037.60| 1835.00000 3670.00| 2380.00000 4760.00
24" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |

0580 620A000 7.000 CUYD] 460.00000 3220.00| 600.00000 4200.00| 232.00000 1624.00
Minor Structure Concrete | | |

0590 621A000 1.000 EACH]| 2035.00000 2035.00| 1500.00000 1500.00]| 1840.00000 1840.00
Junction Boxes, Type 1, 1P Or 5 | | |

0600 621A001 1.000 EACH] 2255.00000 2255.00| 1550.00000 1550.00]| 2157.00000 2157.00
Junction Boxes, Type 1, 2P Or 5 | | |

0610 621A004 3.000 EACH] 3850.00000 11550.00] 3670.00000 11010.00] 2330.00000 6990.00
Junction Boxes, Type 4 | | |

0620 621A005 1.000 EACH] 2090.00000 2090.00 | 2000.00000 2000.00] 1700.00000 1700.00
Junction Boxes, Type 1 | | |

0630 621B000 2.000 EACH| 550.00000 1100.00] 800.00000 1600.00| 650.00000 1300.00
Junction Box Units, Type 1, 1P Or 5 | | |
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TABULATION OF BIDS

CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. [WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 621C015 38.000 EACH]| 2420.00000 91960.00| 2200.00000 83600.00] 2700.00000 102600.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0650 621C016 1.000 EACH] 2585.00000 2585.00 | 3000.00000 3000.00| 2400.00000 2400.00
Inlets, Type S2 Or S4 (1 Wing) | | |
0660 621C017 1.000 EACH]| 2491.50000 2491.50| 2300.00000 2300.00] 2600.00000 2600.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0670 621C021 1.000 EACH] 1925.00000 1925.00] 1835.00000 1835.00]| 4800.00000 4800.00
Inlets, Type P2 Or P3 | | |
0680 621C059 1.000 EACH]| 2035.00000 2035.00| 1940.00000 1940.00| 5600.00000 5600.00
Inlets, Type Pl Or P3 | | |
0690 621D015 2.000 EACH| 440.00000 880.00] 520.00000 1040.00| 615.00000 1230.00
Inlet Units, Type S1 Or S3 | | |
0700 621D016 1.000 EACH]| 550.00000 550.00] 675.00000 675.00] 640.00000 640.00
Inlet Units, Type S2 Or S4 | | |
0710 621D030 2.000 EACH| 605.00000 1210.00] 575.00000 1150.00] 1000.00000 2000.00
Inlet Units, Type P2 Or P3 | | |
0720 623A000 969.000 LF | 18.15000 17587.35] 17.30000 16763.70] 21.00000 20349.00
Concrete Gutter | | |
0730 623C000 11473.000 LF | 9.08000 104174.84| 8.65000 99241.45]| 9.00000 103257.00
Combination Curb & Gutter, Type C | \ |
0740 630A001 1104.000 LF | 17.88000 19739.52| 17.00000 18768.00] 17.00000 18768.00
Steel Beam Guardrail, Class A, Type 2 | | |
0750 630C000 5.000 EACH] 1980.00000 9900.00| 1900.00000 9500.00] 1800.00000 9000.00
Guardrail End Anchor, Type 10 | \ |
0760 630C050 1.000 EACH]| 2420.00000 2420.00 | 2200.00000 2200.00] 2100.00000 2100.00
Guardrail End Anchor, Type 20 Series | | |
0770 637A000 1477.000 LF | 6.11000 9024.47| 7.65000 11299.05] 9.60000 14179.20
Fence Reset | | |
0780 641A512 1050.000 LF | 7.09000 7444 .50 9.54000 10017.00] 10.00000 10500.00
3/4 Inch Copper Water Service Line Laid | | |
0790 641A612 75.000 LF | 34.46000 2584.50 | 23.81000 1785.75| 25.60000 1920.00
6 Inch Ductile Iron Water Main Laid | | |
0800 641A614 2405.000 LF | 31.19000 75011.95] 26.22000 63059.10]| 28.50000 68542.50
8 Inch Ductile Iron Water Main Laid | |
0810 641A616 375.000 LF | 37.51000 14066.25| 32.41000 12153.75] 35.00000 13125.00
10 Inch Ductile Iron Water Main Laid | | |
0820 641A618 1755.000 LF | 45.14000 79220.70 39.33000 69024.15]| 42.00000 73710.00
12 Inch Ductile Iron Water Main Laid | | |
0830 641A626 5588.000 LF | 71.09000 397250.92| 61.68000 344667.84| 67.00000 374396.00
| \ |

20 Inch Ductile Iron Water Main Laid
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CALL ORDER : 041 CONTRACT ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
1 ) 07508 | ( 2 23070 3 ) 07003

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0840 641C500 28047.000
Ductile Iron Fittings

0850 641E500 7.000
Fire Hydrant Reset

0860 641J516 12.000
6 Inch Gate Valve With Box

0870 6413518 5.000
8 Inch Gate Valve With Box

0880 641J520 1.000
10 Inch Gate Valve With Box

0890 6413522 6.000
12 Inch Gate Valve With Box

0900 641K526 3.000
20 Inch Butterfly Valve With Box

0910 641P515 17.000
3/4 Inch Service Tap

0920 645A512 130.000

10 Inch Ductile Iron Sanitary Sewer
Gravity Pipe Laid

0930 645H510 1.000
48 Inch Manhole

0940 6451500 23.000
48 Inch Manhole Unit

0950 6453500 8.000
Manhole Cone Reset

0960 645K500 1.000
Manhole Frame And Cover Reset

0970 645L512 8.000

10 Inch Ductile Iron Manhole Drop
Connection

0980 649A500 105.000
2 Inch Steel Encasement Pipe, Type
Installation

0990 649A545 205.000
16 Inch Steel Encasement Pipe, Type
Installation

1000 649A565 30.000
30 Inch Steel Encasement Pipe, Type
Installation

LF

LF

1

LF
1

(
GILCO CONTRACTING, INC.

1494.

763.

1024.

1417.

1771

4120.

219.

104.

3511.

182.

1232.

458.

166.

61.

76.

179.

80000

20000

.50000

80000

24000

70000

80000

10000

40000

10000

86000

08000

32000

88000

|[WINSTON CONTRACTING, L.L.C.

AMOUNT |

331796.

10458.

9158.

5124.

1417.

10629.

12362.

3727.

13611.

3511.

4188.

9859.

458.

1334.

6413.

15645.

5396.

545.

586.

862.

1198.

1658.

2998.

448.

168.

2232.

275.

171.

343.

464.

17.

75.

179.

UNIT PRICE

82000

37000

10000

59000

40000

24000

90000

55000

91000

93000

98000

62000

00000

78000

(
R.E. GRILLS CONSTRUCTION CO.,

|
AMOUNT| UNIT PRICE

150051.

3820.

7039.

4314.

1198.

9948.

8995.

7622.

21871

2232.

6337.

1375.

343.

3719.

1850.

15375.

5393.

4
1
8
1
3
6
7
8
.2
9
6
2
9
8
1
0
4

5
8
0
0
7
0
7
0
0
0
5
8
3
4

0

o

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

0l
|
|

590.

637.

937.

1300.

1800.

3200.

487.

182.

2472.

290.

186.

373.

500.

19.

81.

195.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

162672.

4130.

7644.

4685.

1300.

10800.

9600.

8279.

23660.

2472.

6670.

1488.

373.

4000.

1995.

16605.

5850.

60

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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CALL ORDER : 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07508 | ( 2 23070 | 3 ) 07003
|GILCO CONTRACTING, INC. |[WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1010 6492600 160.000 LF | 53.23000 8516.80] 42.90000 6864.00| 46.00000 7360.00
2 Inch Steel Encasement Pipe, Type | \
Installation | |
1020 649A645 195.000 LF | 185.86000 36242.70 | 180.94000 35283.30] 196.00000 38220.00
16 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | \
1030 649A655 70.000 LF | 245.40000 17178.00 | 248.38000 17386.60 | 270.00000 18900.00
20 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |
1040 649A665 50.000 LF | 340.26000 17013.00| 335.96000 16798.00 | 365.00000 18250.00
30 Inch Steel Encasement Pipe, Type 2 | | |
Installation | | |
1050 650B000O 15387.000 CUYD| 1.70000 26157.90| 6.00000 92322.00| 4.00000 61548.00
Topsoil From Stockpiles | \ |
1060 652A100 24.000 ACRE] 660.00000 15840.00 | 705.00000 16920.00 | 540.00000 12960.00
Seeding | \ |
1070 652C000 24.000 ACRE] 82.50000 1980.00] 60.00000 1440.00] 60.00000 1440.00
Mowing | \ |
1080 654A000 1415.000 SQYD| 5.50000 7782.50] 4.70000 6650.50] 4.20000 5943.00
Solid Sodding | \
1090 656A010 24.000 ACRE] 550.00000 13200.00| 705.00000 16920.00| 540.00000 12960.00
Mulching | \ |
1100 659A001 34070.000 SQYD] 1.65000 56215.50| 1.75000 59622.50] 1.90000 64733.00
Erosion Control Netting, Class B | | |
1110 665F000 240.000 EACH] 9.49000 2277.60| 6.00000 1440.00] 7.20000 1728.00
Hay Bales | \ |
1120 665G000 100.000 EACH] 8.62000 862.00| 3.50000 350.00]| 7.20000 720.00
Sand Bags | \ |
1130 665I000 75.000 TON | 23.03000 1727.25] 19.00000 1425.00] 31.00000 2325.00
Temporary Riprap, Class 2 | \ |
1140 665J000 12730.000 LF | 2.93000 37298.90 | 3.00000 38190.00] 3.00000 38190.00
Silt Fence, Type A | \ |
1150 6650001 12730.000 LF | 0.30000 3819.00] 1.00000 12730.00| 1.00000 12730.00
Silt Fence Removal | \ |
1160 666A001 24.000 ACRE] 33.00000 792.00| 47.00000 1128.00] 36.00000 864.00
Pest Control Treatment | \ |
1170 672C000 2.000 EACH| 276.96000 553.92| 200.00000 400.00| 216.00000 432.00
Flocculant Log | \ |
1180 680A000 LUMP| 181800.00000 181800.00| 140000.00000 140000.00| 224000.00000 224000.00
\ |

Engineering Controls



Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
(Type III |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07508 | ( 2 ) 23070 | 3 ) 07003
|GILCO CONTRACTING, INC. [WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1190 701A028 4.000 MILE]| 1815.00000 7260.00 | 1470.00000 5880.00| 1500.00000 6000.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1200 701A041 2.000 MILE| 1210.00000 2420.00] 1200.00000 2400.00/| 1250.00000 2500.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1210 701A046 2.000 MILE| 1210.00000 2420.00] 1200.00000 2400.00| 1250.00000 2500.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1220 701A048 4.000 MILE]| 2062.50000 8250.00| 1730.00000 6920.00 | 1775.00000 7100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1230 701B00S 2110.000 LF | 0.99000 2088.90| 0.79000 1666.90] 0.85000 1793.50
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
1240 701C002 1.000 MILE] 660.00000 660.00 | 365.00000 365.00] 375.00000 375.00
Broken Temporary Traffic Stripe (Paint) | \ |
1250 701C003 5.000 MILE]| 759.00000 3795.00| 470.00000 2350.00] 480.00000 2400.00
Solid Temporary Traffic Stripe (Paint) | | |
1260 703A002 5893.000 SQFT| 3.03000 17855.79| 2.00000 11786.00 | 2.15000 12669.95
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1270 703B002 475.000 SQFT| 3.85000 1828.75] 2.00000 950.00] 2.15000 1021.25
Traffic Control Legends, Class 2, Type | \ |
1280 703D001 75.000 SQFT| 1.65000 123.75]| 1.05000 78.75]| 1.10000 82.50
Temporary Traffic Control Markings | \ |
1290 705A023 140.000 EACH] 5.78000 809.20| 5.25000 735.00 | 5.35000 749.00
Pavement Markers, Class C, Type 2-D | | |
1300 705A030 104.000 EACH] 5.78000 601.12] 5.25000 546.00] 5.35000 556.40
Pavement Markers, Class A-H, Type 2-C | \ |
1310 705A031 116.000 EACH] 5.78000 670.48| 5.25000 609.00] 5.35000 620.60
Pavement Markers, Class A-H, Type 1-A | | |
1320 705A032 354.000 EACH] 5.78000 2046.12| 5.25000 1858.50] 5.35000 1893.90
Pavement Markers, Class A-H, Type 1-B | \ |
1330 705A037 190.000 EACH] 5.78000 1098.20] 5.25000 997.50] 5.35000 1016.50
Pavement Markers, Class A-H, Type 2-D | | |
1340 705A038 205.000 EACH| 5.78000 1184.90] 5.25000 1076.25] 5.35000 1096.75
Pavement Markers, Class A-H, Type 2-E | \ |
1350 710A115 68.000 SQFT| 15.68000 1066.24 | 16.00000 1088.00] 15.70000 1067.60
\ |
\ I
\ I

Gauge Or Type IV Background)
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. |[WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1360 710A126 82.000 SQFT| 17.88000 1466.16]| 18.00000 1476.00] 18.00000 1476.00
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1370 710B001 264.000 LF | 8.97000 2368.08| 9.00000 2376.00| 9.10000 2402.40
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1380 726A000 2210.000 LF | 26.40000 58344.00 | 15.00000 33150.00] 17.60000 38896.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1390 726A001 20.000 LF | 55.00000 1100.00] 61.00000 1220.00] 68.00000 1360.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1400 726D020 2.000 EACH| 4950.00000 9900.00 | 5000.00000 10000.00| 13000.00000 26000.00
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | | |
1410 730A000 LUMP | 3030.50000 3030.50] 1730.00000 1730.00] 2052.00000 2052.00
Removal Of Existing Traffic Control | \ |
Unit (CR 52 @ CR 35/McCAIN PARKWAY) | | |
1420 730A001 LUMP | 1540.00000 1540.00] 1200.00000 1200.00] 2052.00000 2052.00
Removal Of Existing Traffic Control | \ |
Unit (CR 52 @ CR 11) | \ |
1430 730C000 LUMP | 4592.50000 4592 .50 5600.00000 5600.00] 3990.00000 3990.00
Furnishing And Installing Traffic | | |
Control Unit (CR 52 @ CR 35/McCAIN | |
PARKWAY) | \ |
1440 730C001 LUMP | 3410.00000 3410.00] 5300.00000 5300.00] 4330.00000 4330.00
Furnishing And Installing Traffic | | |
Control Unit (CR 52 @ CR 11) | | |
1450 730E000 8.000 EACH] 1375.00000 11000.00| 1500.00000 12000.00| 2000.00000 16000.00
Metal Traffic Signal Pole Foundation | \ |
1460 730G001 8.000 EACH] 4180.00000 33440.00 | 4100.00000 32800.00] 3990.00000 31920.00
Metal Traffic Signal Strain Pole | \ |
1470 730H001 3150.000 LF | 1.99000 6268.50 | 3.27000 10300.50]| 4.00000 12600.00
Loop Wire | \ |
1480 7301001 6200.000 LF | 1.74000 10788.00 | 1.10000 6820.00] 1.10000 6820.00
Loop Detector Lead-In-Cable | \ |
1490 730J010 12.000 EACH| 187.00000 2244 .00 155.00000 1860.00] 171.00000 2052.00
| \ |

Vehicle Loop Detector
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TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 1 ) 07508 | ( 2 ) 23070 | ( 3 ) 07003
|GILCO CONTRACTING, INC. [WINSTON CONTRACTING, L.L.C. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1500 730K000 16.000 EACH| 220.00000 3520.00] 288.00000 4608.00| 285.00000 4560.00
Traffic Signal Junction Box | \ |
1510 730L005 1580.000 LF | 5.26000 8310.80] 5.00000 7900.00] 4.50000 7110.00
2", Non-Metallic, Conduit | \ |
1520 730N010 8.000 EACH] 3311.00000 26488.00 | 398.00000 3184.00] 741.00000 5928.00
Luminaire Extension Assembly, 12 Ft. | \ |
1530 730P022 11.000 EACH| 792.00000 8712.00| 798.00000 8778.00] 741.00000 8151.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1540 730P024 3.000 EACH]| 1166.00000 3498.00] 1270.00000 3810.00] 13.60000 40.80
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
1550 730R022 2.000 EACH| 8250.00000 16500.00| 8675.00000 17350.00] 86.60000 173.20
Controller Assembly, Type III, 8 Phase | \ |
1560 730T000 2.000 EACH| 797.50000 1595.00] 405.00000 810.00] 570.00000 1140.00
Wood Pole | \ |
1570 740B00O 1005.000 SQFT| 8.25000 8291.25]| 13.00000 13065.00] 22.00000 22110.00
Construction Signs | \ |
1580 740D000O 307.000 EACH| 66.00000 20262.00] 75.00000 23025.00] 150.00000 46050.00
Channelizing Drums | | |
1590 740E000 30.000 EACH| 11.00000 330.00] 10.00000 300.00] 11.00000 330.00
Cones (36 Inches High) | | |
1600 740F002 14.000 EACH| 220.00000 3080.00] 250.00000 3500.00] 500.00000 7000.00
Barricades, Type III | \ |
1610 7401005 7.000 EACH]| 275.00000 1925.00]| 1000.00000 7000.00| 1000.00000 7000.00
Warning Lights, Type B (Detachable Head | \ |
1620 740M001 30.000 EACH] 7.15000 214.50| 7.00000 210.00| 8.00000 240.00
Ballast For Cone | \ |
1630 741C010 2.000 EACH| 5500.00000 11000.00| 5000.00000 10000.00] 25000.00000 50000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1640 742A001 3.000 EACH] 19250.00000 57750.00 | 18000.00000 54000.00] 55000.00000 165000.00
Portable Changeable Message Sign, Type | \ |
1650 756A021 100.000 LF | 32.45000 3245.00] 20.45000 2045.00] 34.00000 3400.00
3" Electrical Conduit, 1 Line, Type 5 | \ |
Installation | \ |
1660 999 000 1500.000 HOUR| 0.80000 1200.00]| 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 5,970,000.00] $ 6,104,325.84| $ 6,387,117.55
—————————————————————————————————————————— -
| \ |

$ 5,970,000.00 $ 6,104,325.84 $ 6,387,117.55
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Crushed Aggregate Base Course, Type B, |
Plant Mixed, 4" Compacted Thickness |
0160 301A012 42448.000 SQYD] 5.25000 222852.00
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

6.00000 254688.00 5.64000 239406.72

CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 68777.60000 68777.60] 135000.00000 135000.00| 135000.00000 135000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 5000.00 Per Acre) | |
(Approximately | \ |
0020 205A001 1.000 EACH] 11298.53000 11298.53| 25000.00000 25000.00| 6683.22000 6683.22
Removal Of Structures, Structure No. 1 | | |
0030 206C010 596.000 SQYD| 13.02000 7759.92| 12.00000 7152.00| 6.09000 3629.64
Removing Concrete Driveway | \ |
0040 206D000 743.000 LF | 14.65000 10884.95] 12.00000 8916.00| 8.01000 5951.43
Removing Pipe | | |
0050 206D001 936.000 LF | 1.09000 1020.24 | 1.25000 1170.00| 1.58000 1478.88
Removing Guardrail | \ |
0060 206D002 324.000 LF | 8.96000 2903.04 | 10.00000 3240.00| 4.47000 1448.28
Removing Curb | | |
0070 206D003 936.000 LF | 8.96000 8386.56| 7.00000 6552.00] 6.18000 5784.48
Removing Curb And Gutter | \ |
0080 206E008 2.000 EACH| 54.46000 108.92| 60.00000 120.00] 110.25000 220.50
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 182212.000 CUYD| 6.48000 1180733.76] 6.50000 1184378.00]| 6.50000 1184378.00
Unclassified Excavation | \ |
0100 214A000 5113.000 CUYD]| 19.43000 99345.59| 15.00000 76695.00 | 8.91000 45556.83
Structure Excavation | \ |
0110 214B0O01 1362.000 CUYD]| 21.59000 29405.58| 27.00000 36774.00| 20.19000 27498.78
Foundation Backfill, Commercial | | |
0120 230A000 79.000 RBST| 467.30000 36916.70| 400.00000 31600.00| 269.59000 21297.61
Roadbed Processing | \ |
0130 250B000 85.000 CUYD]| 66.56000 5657.60| 250.00000 21250.00| 131.25000 11156.25
Treatment Of Hydrocarbon Contaminated | \ |
Soil (Specialty Item) | \ |
0140 260A001 17.000 CUYD]| 180.43000 3067.31| 300.00000 5100.00| 681.92000 11592.64
Cement Mortar Flowable Backfill, Mix 2 | | |
0150 301A004 523.000 SQYD| 6.30000 3294.90| 10.00000 5230.00| 5.29000 2766.67
\ |
\ |
\ I
\ I
\ |
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Crushed Aggregate, Section 825, For \ |

CALL ORDER : 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0170 305B060 100.000 TON | 19.65000 1965.00] 35.00000 3500.00]| 25.30000 2530.00
I
|

Miscellaneous Use

Aggregate Surfacing (ALDOT #467, #57 Or
#810)

\ |
0180 306A000 1.000 EACH] 9593.03000 9593.03| 8000.00000 8000.00| 3341.60000 3341.60
Portable Nuclear Moisture-Density | \ |
Testing Device | \ |
0190 401A000 40488.000 SQYD| 0.53000 21458.64 | 0.50000 20244 .00 | 0.73000 29556.24
Bituminous Treatment A | \ |
0200 401B108 18995.000 SQYD] 1.35000 25643.25]| 1.40000 26593.00| 1.26000 23933.70
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0210 405A000 4758.000 GAL | 1.25000 5947.50] 1.10000 5233.80] 1.54000 7327.32
Tack Coat | \ |
0220 424A361 4250.000 TON | 45.80000 194650.00| 48.40000 205700.00] 55.40000 235450.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0230 424B651 8893.000 TON | 37.60000 334376.80]| 41.80000 371727.40| 47.05000 418415.65
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 424B657 729.000 TON | 44.50000 32440.50] 52.80000 38491.20] 54.37000 39635.73
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1/2" Maximum | \ |
Agggregate Size Mix, ESAL Range C/D | \ |
0250 424B659 5589.000 TON | 41.00000 229149.00] 44.00000 245916.00] 49.81000 278388.09
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0260 424B681 8919.000 TON | 38.80000 346057.20]| 41.80000 372814.20| 40.41000 360416.79
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0270 424C360 7043.000 TON | 37.79000 266154.97| 42.90000 302144.70| 44.84000 315808.12
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0280 430B026 430.000 TON | 25.17000 10823.10] 25.00000 10750.00] 27.70000 11911.00
| \ |
| \ |
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CALL ORDER : 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 450A013 507.000 SQYD| 41.61000 21096.27| 60.00000 30420.00| 57.75000 29279.25
Plain Cement Concrete Pavement, 6 | | |
Inches Thick | | |
0300 502A000 37998.000 1B | 1.10000 41797.80| 1.00000 37998.00| 0.79000 30018.42
Steel Reinforcement | | |
0310 5051000 488.000 SQFT| 23.18000 11311.84| 24.00000 11712.00] 63.00000 30744.00
Temporary Steel Sheet Piling | | |
0320 505M010 1529.000 LF | 28.39000 43408.31| 32.00000 48928.00 | 25.73000 39341.17
Steel Piling Furnished And Driven (HP | | |
8x306) | | |
0330 508A000 942.000 LB | 1.10000 1036.20] 2.40000 2260.80] 2.33000 2194.86
Structural Steel | | |
0340 524B010 212.000 CUYD] 421.61000 89381.32| 455.00000 96460.00| 467.25000 99057.00
Culvert Concrete Extension | | |
0350 529A010 3055.000 SQFT| 56.25000 171843.75] 50.00000 152750.00] 54.08000 165214.40
Retaining Wall | | |
0360 530A001 71.000 LF | 31.27000 2220.17| 35.00000 2485.00]| 28.52000 2024.92
18" Roadway Pipe (Class 3 R.C.) | |
0370 530A002 408.000 LF | 43.40000 17707.20] 40.00000 16320.00] 38.42000 15675.36
24" Roadway Pipe (Class 3 R.C.) | \ |
0380 530A004 294.000 LF | 62.89000 18489.66| 60.00000 17640.00] 68.76000 20215.44
36" Roadway Pipe (Class 3 R.C.) | |
0390 530A102 57.000 LF | 42.36000 2414.52| 50.00000 2850.00] 54.40000 3100.80
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0400 530A255 52.000 LF | 61.93000 3220.306| 80.00000 4160.00| 75.33000 3917.16
36" Roadway Pipe (14 Gauge C.C.M.P.I.) | | |
(Extension) | | |
0410 530A800 25.000 LF | 38.36000 959.00| 75.00000 1875.00| 56.99000 1424.75
15" Roadway Pipe (14 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0420 533A098 2368.000 LF | 35.89000 84987.52| 28.00000 66304.00]| 28.32000 67061.76
18" Storm Sewer Pipe (Class 3 R.C.) | |
0430 533A099 751.000 LF | 43.31000 32525.81 | 40.00000 30040.00| 44.50000 33419.50
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0440 533A101 44.000 LF | 64.72000 2847.68| 70.00000 3080.00| 72.12000 3173.28
36" Storm Sewer Pipe (Class 3 R.C.) | |
0450 535A002 42.000 LF | 45.36000 1905.12| 40.00000 1680.00| 41.02000 1722.84
| \ |

24" Side Drain Pipe
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CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0460 600A000 LUMP| 598198.62000 598198.62| 628235.00000 628235.00] 632595.39000 632595.39
Mobilization | |

0470 602A000 68.000 EACH| 163.03000 11086.04 | 100.00000 6800.00] 203.29000 13823.72
Right Of Way Markers | | |

0480 610C001 1611.000 TON | 24.48000 39437.28| 25.00000 40275.00| 21.60000 34797.60
Loose Riprap, Class 2 | | |

0490 610D000 1188.000 SQYD| 1.76000 2090.88| 3.00000 3564.00| 7.84000 9313.92
Filter Blanket | | |

0500 614A000 556.000 CUYD]| 213.54000 118728.24| 215.00000 119540.00] 204.75000 113841.00
Slope Paving | \

0510 618B003 1439.000 SQYD]| 41.61000 59876.79| 50.00000 71950.00| 47.25000 67992.75
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | | |

0520 619A002 12.000 EACH]| 547.54000 6570.48| 700.00000 8400.00| 656.25000 7875.00
18" Roadway Pipe End Treatment, Class 1 | | |

0530 619A003 5.000 EACH] 602.30000 3011.50] 750.00000 3750.00]| 708.75000 3543.75
24" Roadway Pipe End Treatment, Class 1 | | |

0540 619A005 4.000 EACH] 711.81000 2847.24 | 1200.00000 4800.00| 1155.00000 4620.00
36" Roadway Pipe End Treatment, Class 1 | | |

0550 619A055 3.000 EACH] 2089.88000 6269.64 | 1800.00000 5400.00]| 1575.00000 4725.00
36" Roadway Pipe End Treatment, Class 2 | | |

0560 619A102 2.000 EACH| 602.30000 1204.60| 750.00000 1500.00]| 708.75000 1417.50
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |

0570 619A227 2.000 EACH| 1752.14000 3504.28| 2200.00000 4400.00| 1680.00000 3360.00
24" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |

0580 620A000 7.000 CUYD] 766.56000 5365.92| 950.00000 6650.00] 682.50000 4777.50
Minor Structure Concrete | | |

0590 621A000 1.000 EACH]| 2299.68000 2299.68| 2100.00000 2100.00]| 2520.00000 2520.00
Junction Boxes, Type 1, 1P Or 5 | | |

0600 621A001 1.000 EACH] 2299.68000 2299.68| 2300.00000 2300.00] 2625.00000 2625.00
Junction Boxes, Type 1, 2P Or 5 | | |

0610 621A004 3.000 EACH] 3066.25000 9198.75| 4800.00000 14400.00] 4725.00000 14175.00
Junction Boxes, Type 4 | | |

0620 621A005 1.000 EACH] 2299.68000 2299.68| 2500.00000 2500.00] 2625.00000 2625.00
Junction Boxes, Type 1 | | |

0630 621B000 2.000 EACH| 328.53000 657.06] 700.00000 1400.00| 787.50000 1575.00

\ |

Junction Box Units, Type 1, 1P Or 5 |
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CALL ORDER . 041 CONTRACT ID : 20050429041 COUNTIES : SHELBY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 621C015 38.000 EACH]| 2080.67000 79065.46| 3100.00000 117800.00] 2415.00000 91770.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0650 621C016 1.000 EACH] 2080.67000 2080.67| 3200.00000 3200.00| 2415.00000 2415.00
Inlets, Type S2 Or S4 (1 Wing) | | |
0660 621C017 1.000 EACH]| 2190.18000 2190.18| 3400.00000 3400.00| 2730.00000 2730.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0670 621C021 1.000 EACH] 4216.09000 4216.09| 4500.00000 4500.00| 10500.00000 10500.00
Inlets, Type P2 Or P3 | | |
0680 621C059 1.000 EACH]| 4216.09000 4216.09| 3400.00000 3400.00| 10500.00000 10500.00
Inlets, Type Pl Or P3 | | |
0690 621D015 2.000 EACH| 273.77000 547.54| 550.00000 1100.00| 787.50000 1575.00
Inlet Units, Type S1 Or S3 | | |
0700 621D016 1.000 EACH]| 273.78000 273.78| 610.00000 610.00]| 787.50000 787.50
Inlet Units, Type S2 Or S4 | | |
0710 621D030 2.000 EACH| 438.04000 876.08| 600.00000 1200.00| 787.50000 1575.00
Inlet Units, Type P2 Or P3 | | |
0720 623A000 969.000 LF | 17.97000 17412.93| 20.00000 19380.00] 16.80000 16279.20
Concrete Gutter | | |
0730 623C000 11473.000 LF | 8.99000 103142.27] 10.00000 114730.00] 10.34000 118630.82
Combination Curb & Gutter, Type C | \ |
0740 630A001 1104.000 LF | 17.43000 19242.72| 19.00000 20976.00| 17.06000 18834.24
Steel Beam Guardrail, Class A, Type 2 | | |
0750 630C000 5.000 EACH] 1742.87000 8714.35] 2000.00000 10000.00] 1890.00000 9450.00
Guardrail End Anchor, Type 10 | \ |
0760 630C050 1.000 EACH]| 2069.66000 2069.66 | 2300.00000 2300.00] 2205.00000 2205.00
Guardrail End Anchor, Type 20 Series | | |
0770 637A000 1477.000 LF | 17.38000 25670.26| 8.00000 11816.00] 7.85000 11594.45
Fence Reset | | |
0780 641A512 1050.000 LF | 10.55000 11077.50] 11.00000 11550.00] 9.56000 10038.00
3/4 Inch Copper Water Service Line Laid | | |
0790 641A612 75.000 LF | 26.31000 1973.25] 24.97000 1872.75| 23.84000 1788.00
6 Inch Ductile Iron Water Main Laid | | |
0800 641A614 2405.000 LF | 28.97000 69672.85] 27.50000 66137.50] 26.25000 63131.25
8 Inch Ductile Iron Water Main Laid | |
0810 641A616 375.000 LF | 35.81000 13428.75] 33.99000 12746.25] 32.44000 12165.00
10 Inch Ductile Iron Water Main Laid | | |
0820 641A618 1755.000 LF | 43.46000 76272.30] 41.25000 72393.75| 39.38000 69111.90
12 Inch Ductile Iron Water Main Laid | | |
0830 641A626 5588.000 LF | 68.14000 380766.32| 64.68000 361431.84]| 61.74000 345003.12
| \ |

20 Inch Ductile Iron Water Main Laid
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 641C500 28047.000 LB | 5.91000 165757.77] 5.61000 157343.67| 5.36000 150331.92
Ductile Iron Fittings | | |
0850 641E500 7.000 EACH] 602.94000 4220.58| 572.33000 4006.31| 546.32000 3824.24
Fire Hydrant Reset | | |
0860 641J516 12.000 EACH]| 648.13000 7777.56| 615.23000 7382.76 | 587.27000 7047.24
6 Inch Gate Valve With Box | | |
0870 6413518 5.000 EACH] 953.25000 4766.25| 904.86000 4524 .30| 863.73000 4318.65
8 Inch Gate Valve With Box | \ |
0880 641J520 1.000 EACH]| 1323.96000 1323.96| 1256.75000 1256.75| 1199.63000 1199.63
10 Inch Gate Valve With Box | | |
0890 6413522 6.000 EACH] 1831.87000 10991.22| 1738.88000 10433.28]| 1659.84000 9959.04
12 Inch Gate Valve With Box | | |
0900 641K526 3.000 EACH] 3312.84000 9938.52| 3144.68000 9434.04 | 3001.74000 9005.22
20 Inch Butterfly Valve With Box | | |
0910 641P515 17.000 EACH]| 495.40000 8421.80| 470.25000 7994.25| 448.88000 7630.96
3/4 Inch Service Tap | | |
0920 645A512 130.000 LF | 185.88000 24164.40| 176.44000 22937.20| 168.42000 21894.60
10 Inch Ductile Iron Sanitary Sewer | | |
Gravity Pipe Laid | | |
0930 645H510 1.000 EACH] 2466.90000 2466.90 | 2341.68000 2341.68]| 2235.24000 2235.24
48 Inch Manhole | | |
0940 6451500 23.000 EACH] 304.42000 7001.66| 288.97000 6646.31| 275.84000 6344.32
48 Inch Manhole Unit | \ |
0950 6453500 8.000 EACH] 189.93000 1519.44| 180.29000 1442.32| 172.10000 1376.80
Manhole Cone Reset | | |
0960 645K500 1.000 EACH]| 379.98000 379.98| 360.69000 360.69| 344.30000 344 .30
Manhole Frame And Cover Reset | | |
0970 645L512 8.000 LF | 513.71000 4109.68| 487.63000 3901.04 | 465.47000 3723.76
10 Inch Ductile Iron Manhole Drop | |
Connection | | |
0980 649A500 105.000 LF | 19.47000 2044 .35| 18.48000 1940.40| 17.64000 1852.20
2 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | | |
0990 649A545 205.000 LF | 82.86000 16986.30] 78.65000 16123.25] 75.08000 15391.40
16 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
1000 649A565 30.000 LF | 198.62000 5958.60 | 188.54000 5656.20| 179.97000 5399.10
30 Inch Steel Encasement Pipe, Type 1 | | |
| \ |

Installation
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1010 6492600 160.000 LF | 47.40000 7584.00| 44.99000 7198.40] 42.95000 6872.00
2 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | |
1020 649A645 195.000 LF | 199.90000 38980.50 | 189.75000 37001.25] 181.13000 35320.35
16 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | \
1030 649A655 70.000 LF | 274.41000 19208.70| 260.48000 18233.60| 248.64000 17404.80
20 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |
1040 649A665 50.000 LF | 371.17000 18558.50| 352.33000 17616.50| 336.32000 16816.00
30 Inch Steel Encasement Pipe, Type 2 | | |
Installation | | |
1050 650B000O 15387.000 CUYD| 4.96000 76319.52| 4.00000 61548.00 | 4.66000 71703.42
Topsoil From Stockpiles | \ |
1060 652A100 24.000 ACRE] 708.04000 16992.96| 583.00000 13992.00| 787.50000 18900.00
Seeding | | |
1070 652C000 24.000 ACRE] 92.59000 2222.16| 59.00000 1416.00] 63.00000 1512.00
Mowing | \ |
1080 654A000 1415.000 SQYD| 4.08000 5773.20| 3.80000 5377.00] 5.25000 7428.75
Solid Sodding | \
1090 656A010 24.000 ACRE] 708.04000 16992.96| 566.00000 13584.00| 787.50000 18900.00
Mulching | \ |
1100 659A001 34070.000 SQYD] 1.09000 37136.30| 1.58000 53830.60] 1.94000 66095.80
Erosion Control Netting, Class B | | |
1110 665F000 240.000 EACH] 7.63000 1831.20] 5.50000 1320.00] 16.74000 4017.60
Hay Bales | \ |
1120 665G000 100.000 EACH] 6.54000 654.00| 3.00000 300.00| 5.25000 525.00
Sand Bags | \ |
1130 665I000 75.000 TON | 43.45000 3258.75| 30.00000 2250.00| 31.77000 2382.75
Temporary Riprap, Class 2 | \ |
1140 665J000 12730.000 LF | 4.79000 60976.70 | 2.50000 31825.00] 5.22000 66450.60
Silt Fence, Type A | | |
1150 6650001 12730.000 LF | 1.09000 13875.70 | 1.25000 15912.50| 1.20000 15276.00
Silt Fence Removal | \ |
1160 666A001 24.000 ACRE] 57.94000 1390.56]| 9.00000 216.00| 52.50000 1260.00
Pest Control Treatment | \ |
1170 672C000 2.000 EACH| 163.39000 326.78| 250.00000 500.00| 367.50000 735.00
Flocculant Log | \ |
1180 680A000 LUMP| 110088.20000 110088.20| 125000.00000 125000.00| 107940.00000 107940.00
\ |

Engineering Controls |
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1190 701A028 4.000 MILE]| 1525.01000 6100.04 | 1923.00000 7692.00] 1470.00000 5880.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1200 701A041 2.000 MILE| 1252.69000 2505.38| 1282.00000 2564.00| 1207.50000 2415.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1210 701A046 2.000 MILE| 1252.69000 2505.38| 1282.00000 2564.00 | 1207.50000 2415.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1220 701A048 4.000 MILE]| 1797.33000 7189.32]| 2185.00000 8740.00| 1732.50000 6930.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1230 701B00S 2110.000 LF | 0.82000 1730.20] 1.05000 2215.50] 0.79000 1666.90
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
1240 701C002 1.000 MILE] 381.25000 381.25] 688.00000 688.00 | 367.50000 367.50
Broken Temporary Traffic Stripe (Paint) | \ |
1250 701C003 5.000 MILE]| 490.18000 2450.90| 793.00000 3965.00] 472.50000 2362.50
Solid Temporary Traffic Stripe (Paint) | | |
1260 703A002 5893.000 SQFT| 2.18000 12846.74| 3.21000 18916.53| 2.10000 12375.30
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1270 703B002 475.000 SQFT| 2.18000 1035.50] 4.08000 1938.00] 2.10000 997.50
Traffic Control Legends, Class 2, Type | \ |
1280 703D001 75.000 SQFT| 1.09000 81.75]| 1.75000 131.25] 1.05000 78.75
Temporary Traffic Control Markings | \ |
1290 705A023 140.000 EACH] 5.45000 763.00]| 6.12000 856.80] 5.25000 735.00
Pavement Markers, Class C, Type 2-D | | |
1300 705A030 104.000 EACH] 5.45000 566.80| 6.12000 636.48| 5.25000 546.00
Pavement Markers, Class A-H, Type 2-C | \ |
1310 705A031 116.000 EACH] 5.45000 632.20] 6.12000 709.92 | 5.25000 609.00
Pavement Markers, Class A-H, Type 1-A | | |
1320 705A032 354.000 EACH] 5.45000 1929.30] 6.12000 2166.48] 5.25000 1858.50
Pavement Markers, Class A-H, Type 1-B | \ |
1330 705A037 190.000 EACH] 5.45000 1035.50] 6.12000 1162.80] 5.25000 997.50
Pavement Markers, Class A-H, Type 2-D | | |
1340 705A038 205.000 EACH| 5.45000 1117.25] 6.12000 1254.60] 5.25000 1076.25
Pavement Markers, Class A-H, Type 2-E |
1350 710A115 68.000 SQFT| 16.22000 1102.9 16.32000 1109.7 15.73000 1069.64

Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |

\
6l
\
\
\

|
6l
|
|
|
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TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 4 ) 04013 | ( 5 ) 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1360 710A126 82.000 SQFT| 18.54000 1520.28]| 18.65000 1529.30] 17.98000 1474.36
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1370 710B001 264.000 LF | 9.39000 2478.96 | 9.44000 2492.16| 9.10000 2402.40
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1380 726A000 2210.000 LF | 26.14000 57769.40 | 19.23000 42498.30] 25.20000 55692.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1390 726A001 20.000 LF | 54.46000 1089.20] 70.00000 1400.00] 52.50000 1050.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1400 726D020 2.000 EACH| 4901.82000 9803.64 | 14000.00000 28000.00| 4725.00000 9450.00
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | | |
1410 730A000 LUMP | 1798.42000 1798.42| 2098.00000 2098.00 | 1890.00000 1890.00
Removal Of Existing Traffic Control | \ |
Unit (CR 52 @ CR 35/McCAIN PARKWAY) | | |
1420 730A001 LUMP | 1221.10000 1221.10] 2098.00000 2098.00| 1890.00000 1890.00
Removal Of Existing Traffic Control | \ |
Unit (CR 52 @ CR 11) | \ |
1430 730C000 LUMP | 5812.46000 5812.46| 4080.00000 4080.00] 3675.00000 3675.00
Furnishing And Installing Traffic | | |
Control Unit (CR 52 @ CR 35/McCAIN | |
PARKWAY) | \ |
1440 730C001 LUMP | 5509.11000 5509.11| 4430.00000 4430.00] 3990.00000 3990.00
Furnishing And Installing Traffic | | |
Control Unit (CR 52 @ CR 11) | | |
1450 730E000 8.000 EACH] 1558.78000 12470.24 | 2098.00000 16784.00 | 1890.00000 15120.00
Metal Traffic Signal Pole Foundation | \ |
1460 730G001 8.000 EACH] 4238.18000 33905.44| 4079.00000 32632.00] 3675.00000 29400.00
Metal Traffic Signal Strain Pole | \ |
1470 730H001 3150.000 LF | 3.40000 10710.00 | 4.08000 12852.00| 3.68000 11592.00
Loop Wire | \ |
1480 7301001 6200.000 LF | 1.14000 7068.00| 1.17000 7254.00] 1.05000 6510.00
Loop Detector Lead-In-Cable | \ |
1490 730J010 12.000 EACH| 161.22000 1934.64| 175.00000 2100.00/| 157.50000 1890.00
| \ |

Vehicle Loop Detector
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CALL ORDER 041 CONTRACT 1ID 20050429041 COUNTIES SHELBY
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 4 ) 04013 | ( 5 18024 | ( 6 ) 01087
| DUNN CONSTRUCTION CO., INC. |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1500 730K000 16.000 EACH| 299.56000 4792.96| 291.33000 4661.28] 262.50000 4200.00
Traffic Signal Junction Box | \ |
1510 730L005 1580.000 LF | 5.21000 8231.80] 4.66000 7362.80] 4.20000 6636.00
2", Non-Metallic, Conduit | \ |
1520 730N010 8.000 EACH] 412.84000 3302.72] 757.45000 6059.60 | 682.50000 5460.00
Luminaire Extension Assembly, 12 Ft. | \ |
1530 730P022 11.000 EACH| 828.95000 9118.45| 757.45000 8331.95] 682.50000 7507.50
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1540 730P024 3.000 EACH]| 1319.13000 3957.39] 1400.00000 4200.00] 1260.00000 3780.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
1550 730R022 2.000 EACH| 9008.97000 18017.94| 8860.00000 17720.00] 7980.00000 15960.00
Controller Assembly, Type III, 8 Phase | \ |
1560 730T000 2.000 EACH| 420.47000 840.94 | 583.00000 1166.00] 525.00000 1050.00
Wood Pole | ‘ |
1570 740B00O 1005.000 SQFT| 9.27000 9316.35| 9.33000 9376.65| 8.43000 8472.15
Construction Signs | \ |
1580 740D000O 307.000 EACH| 69.53000 21345.71| 70.00000 21490.00] 85.81000 26343.67
Channelizing Drums | \ |
1590 740E000 30.000 EACH| 18.77000 563.10] 5.00000 150.00] 14.17000 425.10
Cones (36 Inches High) | | |
1600 740F002 14.000 EACH| 231.76000 3244.64| 233.06000 3262.84] 196.61000 2752 .54
Barricades, Type III | | |
1610 7401005 7.000 EACH]| 463.53000 3244.71| 466.13000 3262.91| 963.96000 6747.72
Warning Lights, Type B (Detachable Head | \ |
1620 740M001 30.000 EACH] 10.01000 300.30] 5.00000 150.00] 8.94000 268.20
Ballast For Cone | \ |
1630 741C010 2.000 EACH| 4403.53000 8807.06| 4429.00000 8858.00| 4718.70000 9437.40
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1640 742A001 3.000 EACH] 14485.29000 43455.87| 14567.00000 43701.00] 17976.00000 53928.00
Portable Changeable Message Sign, Type | \ |
1650 756A021 100.000 LF | 21.24000 2124.00] 35.00000 3500.00] 31.50000 3150.00
3" Electrical Conduit, 1 Line, Type 5 | | |
Installation | | |
1660 999 000 1500.000 HOUR| 0.80000 1200.00]| 0.80000 1200.00] 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | S 6,464,608.09] $ 6,742,307.40| $ 6,761,578.76
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 6,464,608.09] S 6,742,307.40| $ 6,761,578.76
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VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20050429044 COUNTIES : CHOCTAW
LETTING DATE : 04/29/05 10:00 AM DIVISION : 08

CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-1211(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#25 from S.R.#17 at Red Springs to north of Plesant
Hill. Length 4.995 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01073 ASPHALT SUPPLY, LLC $ 641,233.01 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 756,395.70 117.9596%
3 19100 SOUTHWEST ALABAMA CONSTRUCTION, LLC S 781,747.62 121.9132%
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TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20050429044 COUNTIES CHOCTAW
LETTING DATE 04/29/05 10:00 AM DIVISION 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 19100
|ASPHALT SUPPLY, LLC |[MOBILE ASPHALT COMPANY, LLC |SOUTHWEST ALABAMA CONSTRUCTION,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D002 789.000 LF | 5.00000 3945.00 | 7.00000 5523.00| 6.75000 5325.75
Removing Curb | | |
0020 305A000 3500.000 CUYD]| 10.00000 35000.00] 13.50000 47250.00| 6.25000 21875.00
Borrow, Section 210, For Miscellaneous | | |
Use | \ |
0030 405A000 3692.000 GAL | 1.81000 6682.52] 1.10000 4061.20] 2.25000 8307.00
Tack Coat | | |
0040 424A341 4935.000 TON | 43.50000 214672 .50 47.50000 234412.50| 51.25000 252918.75
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424B641 500.000 TON | 55.00000 27500.00 | 75.00000 37500.00| 65.00000 32500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0060 424B643 5128.000 TON | 41.00000 210248.00] 46.50000 238452.00| 52.00000 266656.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0070 424C351 1026.000 TON | 44.00000 45144 .00 48.50000 49761.00| 55.62000 57066.12
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0080 600A000 LUMP | 38000.00000 38000.00] 74000.00000 74000.00| 68000.00000 68000.00
Mobilization | |
0090 630A034 1162.000 LF | 17.78000 20660.36| 20.00000 23240.00| 19.25000 22368.50
Steel Beam Guardrail, Class A, Type 2 | | |
(8'"-0" Post) | \ |
0100 630C001 1.000 EACH] 1055.55000 1055.55] 1000.00000 1000.00| 1500.00000 1500.00
Guardrail End Anchor, Type 8 | | |
0110 630C070 3.000 EACH] 1777.78000 5333.34| 1600.00000 4800.00| 1775.00000 5325.00
Guardrail End Anchor, Type 10 Series | | |
0120 665F000 200.000 EACH] 5.50000 1100.00] 7.00000 1400.00| 5.50000 1100.00
Hay Bales | | |
0130 665J000 600.000 LF | 3.99000 2394.00| 6.00000 3600.00| 7.50000 4500.00
Silt Fence, Type A | | |
0140 6650001 600.000 LF | 0.99000 594.00] 1.75000 1050.00]| 3.50000 2100.00
| \ |

Silt Fence Removal
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TABULATION OF BIDS
CALL ORDER : 044 CONTRACT ID 20050429044 COUNTIES CHOCTAW
LETTING DATE 04/29/05 10:00 AM DIVISION : 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 19100
|ASPHALT SUPPLY, LLC |[MOBILE ASPHALT COMPANY, LLC |SOUTHWEST ALABAMA CONSTRUCTION,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 701A004 10.000 MILE| 533.33000 5333.30] 485.00000 4850.00] 580.00000 5800.00
Solid White, Class 1, Type A Traffic | |
Stripe |
0160 701A008 3.000 MILE] 277.78000 833.34| 255.00000 765. 350.00000 1050.00
Broken Yellow, Class 1, Type A Traffic | |
Stripe |
0170 701A012 7.000 MILE] 533.33000 3733.31| 485.00000 3395. 580.00000 4060.00
Solid Yellow, Class 1, Type A Traffic | \
Stripe |
0180 701C000 3.000 MILE] 611.11000 1833.33] 555.00000 1665. 650.00000 1950.00
Broken Temporary Traffic Stripe | \
0190 701C001 17.000 MILE] 722.22000 12277.74| 655.00000 11135. 750.00000 12750.00
Solid Temporary Traffic Stripe |
0200 703A000 126.000 SQFT| 2.22000 279.72| 2.00000 252. 4.00000 504.00
Traffic Control Markings, Class 1, Type | |
A | \
0210 740B00O 182.000 SQFT| 9.00000 1638.00] 12.00000 2184. 15.75000 2866.50
Construction Signs | |
0220 740E000 50.000 EACH]| 3.50000 175.00] 12.00000 600. 14.50000 725.00
Cones (36 Inches High) | |
0230 7400000 1.000 EACH] 2800.00000 2800.00| 5500.00000 5500. 2500.00000 2500.00
Pilot Car | |
SECTION TOTALS | S 641,233.01 | 756,395. S 781,747.62
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 641,233.01| 756,395. S 781,747.62




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20050429045 COUNTIES : DALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : MG-2318(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#3 from S.R.#123 in Ariton to the Barbour county line.
Length 1.546 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 245,724.29 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 261,459.20 106.4035%



Solid Yellow, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20050429045 COUNTIES DALE
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 383.000 CUYD| 8.75000 3351.25] 25.00000 9575.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 212A000 164.000 STA | 45.00000 7380.00| 73.00000 11972.00]
Machine Grading Shoulders | \ |
0030 401B108 18156.000 SQYD] 1.29000 23421.24| 0.90000 16340.40|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0040 405A000 625.000 GAL | 2.50000 1562.50] 4.56000 2850.00 |
Tack Coat | \ |
0050 429A201 1575.000 TON | 52.85000 83238.75| 59.00000 92925.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0060 429A206 1189.000 TON | 54.95000 65335.55] 58.00000 68962.00|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0070 429B205 50.000 TON | 125.00000 6250.00| 136.00000 6800.00 |
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0080 600A000 LUMP | 23000.00000 23000.00]| 22000.00000 22000.00 |
Mobilization | \
0090 630A001 175.000 LF | 29.50000 5162.50] 22.00000 3850.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH]| 1800.00000 7200.00 | 1850.00000 7400.00]
Guardrail End Anchor, Type 10 Series | \ |
0110 652A100 1.000 ACRE] 750.00000 750.00]| 700.00000 700.00]
Seeding | | |
0120 656A010 1.000 ACRE] 750.00000 750.00] 700.00000 700.00]
Mulching | \ |
0130 701A031 3.000 MILE] 1200.00000 3600.00] 1200.00000 3600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0140 701A035 2.000 MILE| 1400.00000 2800.00| 1400.00000 2800.00]
\ |
\ |

Stripe (0.09" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 045 -3
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20050429045 COUNTIES DALE
LETTING DATE 04/29/05 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A045 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0160 701C000 3.000 MILE] 480.00000 1440.00] 480.00000 1440.00]
Broken Temporary Traffic Stripe | \ |
0170 701C001 7.000 MILE]| 520.00000 3640.00] 520.00000 3640.00]
Solid Temporary Traffic Stripe | | |
0180 703A002 100.000 SQFT| 5.00000 500.00] 5.00000 500.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 703D002 100.000 SQFT| 2.00000 200.00| 2.00000 200.00|
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0200 705A032 63.000 EACH]| 5.00000 315.00] 5.00000 315.00]
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 111.000 EACH] 5.00000 555.00] 5.00000 555.00]
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 260.000 SQFT| 8.50000 2210.00] 7.88000 2048.80 |
Construction Signs | \ |
0230 740E000 25.000 EACH] 15.00000 375.00] 7.15000 178.75]
Cones (36 Inches High) | | |
0240 740M001 25.000 EACH] 7.50000 187.50] 4.29000 107.25]
Ballast For Cone | \ |
0250 7400000 1.000 EACH] 1500.00000 1500.00] 1000.00000 1000.00]
Pilot Car | \ |
SECTION TOTALS | $ 245,724.29| S 261,459.20| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 245,724 .29 $ 261,459.20| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20050429047 COUNTIES : HENRY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-3425(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#57 from C.R.#99 to C.R.#53 south of Abbeville. Length

2.690 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 400,896.77 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 412,866.20 102.9857%



Improved Bituminous Concrete Binder

Layer, Widening, 1 1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20050429047 COUNTIES HENRY
LETTING DATE 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 652.000 LF | 2.50000 1630.00] 2.25000 1467.00]
Removing Guardrail | \ |
0020 210A000 1022.000 CUYD] 6.00000 6132.00| 4.75000 4854.50]
Unclassified Excavation | \ |
0030 210D010 5200.000 CUYD| 6.00000 31200.00 | 5.00000 26000.00 |
Borrow Excavation (A-2 Or Better) | |
0040 212A000 271.000 STA | 50.00000 13550.00] 37.50000 10162.50]
Machine Grading Shoulders | \ |
0050 230A000 4.000 RBST| 790.00000 3160.00] 1150.00000 4600.00]
Roadbed Processing | \ |
0060 301A042 1167.000 SQYD| 4.14000 4831.38]| 4.50000 5251.50]
Granular Soil Base Course, Type A, Road | \ |
Mixed, 6" Compacted Thickness | | |
0070 401A000 958.000 SQYD| 0.73000 699.34| 0.75000 718.50|
Bituminous Treatment A | | |
0080 405A000 2217.000 GAL | 2.54000 5631.18] 2.00000 4434.00]
Tack Coat | \ |
0090 429A200 2648.000 TON | 45.39000 120192.72| 51.75000 137034.00]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0100 429A206 1019.000 TON | 47.41000 48310.79| 53.50000 54516.50]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | | |
0110 429B201 101.000 TON | 74.55000 7529.55] 57.85000 5842.85]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | \ |
0120 429B206 200.000 TON | 117.10000 23420.00] 55.00000 11000.00|
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0130 429B213 789.000 TON | 51.37000 40530.93| 51.65000 40751.85]
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20050429047 COUNTIES HENRY
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 600A000 LUMP | 29040.00000 29040.00]| 41000.00000 41000.00 |
Mobilization | \
0150 630A001 100.000 LF | 25.00000 2500.00| 16.50000 1650.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630A004 626.000 LF | 27.00000 16902.00| 26.50000 16589.00]
Steel Beam Guardrail, Class B, Type 2 | \ |
0170 630C022 4.000 EACH] 1200.00000 4800.00] 1600.00000 6400.00 |
Guardrail End Anchor, Type Special | \
0180 630C070 4.000 EACH]| 1650.00000 6600.00| 1625.00000 6500.00 |
Guardrail End Anchor, Type 10 Series | \ |
0190 650B00O 278.000 CUYD| 15.73000 4372.94 | 5.00000 1390.00]
Topsoil From Stockpiles | \ |
0200 652A100 7.000 ACRE| 435.00000 3045.00] 500.00000 3500.00]
Seeding | \ |
0210 656A010 7.000 ACRE] 400.00000 2800.00| 500.00000 3500.00]
Mulching | \ |
0220 665F000 50.000 EACH] 10.00000 500.00] 6.50000 325.00]
Hay Bales | \ |
0230 665J000 850.000 LF | 3.20000 2720.00| 5.00000 4250.00]
Silt Fence, Type A | \ |
0240 6650001 850.000 LF | 0.15000 127.50] 0.10000 85.00 |
Silt Fence Removal | \ |
0250 701A004 5.000 MILE] 450.00000 2250.00] 450.00000 2250.00]
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0260 701A035 4.000 MILE]| 1350.00000 5400.00 | 1350.00000 5400.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0270 701A045 1.000 MILE] 850.00000 850.00| 850.00000 850.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0280 701C000 1.000 MILE] 500.00000 500.00] 500.00000 500.00]
Broken Temporary Traffic Stripe | \ |
0290 701C001 4.000 MILE]| 550.00000 2200.00| 550.00000 2200.00]
Solid Temporary Traffic Stripe | | |
0300 703A000 120.000 SQFT| 1.50000 180.00] 1.50000 180.00]
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0310 703D001 120.000 SQFT| 1.50000 180.00] 1.50000 180.00]
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 047 -4
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20050429047 COUNTIES HENRY
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 705A032 60.000 EACH| 5.00000 300.00] 5.00000 300.00|
Pavement Markers, Class A-H, Type 1-B | | |
0330 705A037 300.000 EACH| 5.00000 1500.00] 5.00000 1500.00|
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B00O 458.000 SQFT| 7.88000 3609.04 | 8.00000 3664.00|
Construction Signs | | |
0350 740E000 20.000 EACH] 6.48000 129.60| 15.00000 300.00|
Cones (36 Inches High) | | |
0360 740F002 8.000 EACH]| 183.75000 1470.00] 190.00000 1520.00|
Barricades, Type III | | |
0370 7401005 2.000 EACH| 262.50000 525.00] 275.00000 550.00]|
Warning Lights, Type B (Detachable Head | \ |
0380 740M001 20.000 EACH] 3.89000 77.80] 7.50000 150.00]
Ballast For Cone | | |
0390 7400000 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00]
Pilot Car | | |
SECTION TOTALS | S 400,896.77] S 412,866.20] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 400,896.77] S 412,866.20] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 049 -1
VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20050429049 COUNTIES : ETOWAH
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNO5(204)

for constructing the Resurfacing, Guardrail and Traffic
Stripe on Leeth

Gap Road from Duck Springs Road to Roy Whitt Road east of
Sardis City. Length 6.762 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 765,452.34 100.0000%
2 10011 JACKSON PAVING & CONSTRUCTION, INC. S 768,748.75 100.4306%
3 07002 GOOD HOPE CONTRACTING CO., INC. $ 770,379.08 100.6436%
4 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 784,206.00 102.4500%



Solid White, Class 2, Type A Traffic |
(0.06" Thick)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 049 -2
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20050429049 COUNTIES ETOWAH
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 10011 | ( 3 ) 07002
|WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 2025.000 LF | 1.25000 2531.25| 1.25000 2531.25]| 1.00000 2025.00
Removing Guardrail | | |
0020 206E019 10.000 EACH]| 98.50000 985.00| 98.50000 985.00| 50.00000 500.00
Removing Guardrail End Anchor (Type 10) | | |
0030 210D001 550.000 CUYD]| 25.00000 13750.00] 12.65000 6957.50] 22.00000 12100.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 401B103 79353.000 SQYD]| 0.83000 65862.99| 0.82790 65696.35]| 0.69460 55118.59
Bituminous Treatment J (With Polymer | | |
Additive) | \ |
0050 405A000 5200.000 GAL | 0.10000 520.00] 1.29000 6708.00] 1.25000 6500.00
Tack Coat | \ |
0060 429A200 5350.000 TON | 40.55000 216942 .50 43.80000 234330.00| 39.42000 210897.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0070 429A206 600.000 TON | 44.47000 26682.00 | 41.30000 24780.00 | 41.00000 24600.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B200 7935.000 TON | 35.76000 283755.60| 34.99000 277645.65| 34.55000 274154.25
Improved Bituminous Concrete Binder | | |
Layer, 3/4" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0090 429C204 350.000 TON | 40.62000 14217.00] 53.60000 18760.00] 60.00000 21000.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0100 600A000 LUMP | 23000.00000 23000.00 | 6990.00000 6990.00] 43606.36000 43606.36
Mobilization | |
0110 630A021 1526.000 LF | 22.50000 34335.00] 22.50000 34335.00| 21.00000 32046.00
Steel Beam Guardrail, Class A, Type 2 | | |
(Steel Post) | | |
0120 630C070 12.000 EACH]| 1625.00000 19500.00] 1625.00000 19500.00] 1600.00000 19200.00
Guardrail End Anchor, Type 10 Series | | |
0130 701A031 14.000 MILE] 1175.00000 16450.00] 1250.00000 17500.00] 1186.75000 16614.50
\ |
\ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 049 -3
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20050429049 COUNTIES ETOWAH
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 10011 | ( 3 ) 07002
|[WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A035 11.000 MILE| 1390.00000 15290.00| 1350.00000 14850.00] 1403.90000 15442.90
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0150 701A045 4.000 MILE] 880.00000 3520.00] 700.00000 2800.00 | 888.80000 3555.20
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0160 701C000 10.000 MILE| 550.00000 5500.00] 650.00000 6500.00 | 555.50000 5555.00
Broken Temporary Traffic Stripe | \ |
0170 701C001 18.000 MILE| 650.00000 11700.00| 750.00000 13500.00] 656.50000 11817.00
Solid Temporary Traffic Stripe | \ |
0180 703A002 600.000 SQFT| 3.00000 1800.00] 3.50000 2100.00| 3.03000 1818.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 703D001 600.000 SQFT| 1.50000 900.00| 2.00000 1200.00] 1.52000 912.00
Temporary Traffic Control Markings | | |
0200 705A032 795.000 EACH| 5.25000 4173.75] 6.00000 4770.00] 5.30000 4213.50
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 265.000 EACH| 5.25000 1391.25] 6.00000 1590.00] 5.30000 1404.50
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 312.000 SQFT| 8.00000 2496.00| 10.00000 3120.00] 7.69000 2399.28
Construction Signs | | |
0230 740E000 50.000 EACH] 2.00000 100.00] 4.00000 200.00] 1.00000 50.00
Cones (36 Inches High) | | |
0240 740M001 50.000 EACH| 1.00000 50.00| 2.00000 100.00] 1.00000 50.00
Ballast For Cone | | |
0250 7400000 1.000 EACH] 0.00000 0.00] 1300.00000 1300.00] 4800.00000 4800.00
Pilot Car | | |
SECTION TOTALS | $ 765,452.34| $ 768,748.75| $ 770,379.08
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | S 765,452.34 | S 768,748.75| S 770,379.08




Solid White, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 049 -4
TABULATION OF BIDS
CALL ORDER : 049 CONTRACT 1ID 20050429049 COUNTIES ETOWAH
LETTING DATE 04/29/05 10:00 AM DIVISION : 01
I ( 4 ) 13022 I ( ) | ( )
|[MCCARTNEY CONSTRUCTION CO., | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 2025.000 LF | 1.25000 2531.25| |
Removing Guardrail | \ |
0020 206E019 10.000 EACH| 98.50000 985.00] |
Removing Guardrail End Anchor (Type 10) | \ |
0030 210D001 550.000 CUYD| 12.00000 6600.00 | |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 401B103 79353.000 SQYD| 0.75000 59514.75| |
Bituminous Treatment J (With Polymer | | |
Additive) | \ |
0050 405A000 5200.000 GAL | 0.00000 0.00] |
Tack Coat | \ |
0060 429A200 5350.000 TON | 43.00000 230050.00 | |
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0070 429A206 600.000 TON | 43.00000 25800.00] |
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B200 7935.000 TON | 38.00000 301530.00| |
Improved Bituminous Concrete Binder | | |
Layer, 3/4" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0090 429Cc204 350.000 TON | 70.00000 24500.00] |
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0100 600A000 LUMP | 12000.00000 12000.00 | |
Mobilization | |
0110 630A021 1526.000 LF | 22.50000 34335.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
(Steel Post) | | |
0120 630C070 12.000 EACH| 1625.00000 19500.00| |
Guardrail End Anchor, Type 10 Series | \ |
0130 701A031 14.000 MILE| 1175.00000 16450.00| |
\ |
\ |

Stripe (0.06" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/04/05
PAGE : 049 -5

CALL ORDER : 049 CONTRACT 1ID 20050429049 ETOWAH
LETTING DATE 04/29/05 10:00 AM DIVISION : 01
I ( 4 ) 13022 I ( ) I ( )
|[MCCARTNEY CONSTRUCTION CO., | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A035 11.000 MILE| 1390.00000 15290.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0150 701A045 4.000 MILE] 880.00000 3520.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701C000 10.000 MILE| 550.00000 5500.00| |
Broken Temporary Traffic Stripe | \ |
0170 701C001 18.000 MILE| 650.00000 11700.00| |
Solid Temporary Traffic Stripe | \ |
0180 703A002 600.000 SQFT| 3.00000 1800.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 703D001 600.000 SQFT| 1.50000 900.00| |
Temporary Traffic Control Markings | | |
0200 705A032 795.000 EACH| 5.25000 4173.75] |
Pavement Markers, Class A-H, Type 1-B | \ |
0210 705A037 265.000 EACH| 5.25000 1391.25] |
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 312.000 SQFT| 10.00000 3120.00] |
Construction Signs | | |
0230 740E000 50.000 EACH] 1.00000 50.00] |
Cones (36 Inches High) | | |
0240 740M001 50.000 EACH| 1.00000 50.00] |
Ballast For Cone | | |
0250 7400000 1.000 EACH] 2915.00000 2915.00] |
Pilot Car | \ |
SECTION TOTALS | $ 784,206.00] 0.00] $ 0.00
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | S 784,206.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20050429050
LETTING DATE : 04/29/05 10:00 AM DIVISION : 04
CONTRACT TIME : 09/02/05 COMPLETION DATE
CONTRACT DESCRIPTION
for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Railroad Drive at an unknown creek northwest
of Saks. Length 0.235 mi.

COUNTIES

PROJECT (S)

CALHOUN

DATE : 05/04/05
PAGE : 050 -1

STPOA-0815(200)

340,996.
369,324.
374,601.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 23044 WARE CONSTRUCTION CO., INC.

2 13022 MCCARTNEY CONSTRUCTION CO., INC.
3 08017 H & L CONSTRUCTION, INC.

4 02109 BURNETT CIVIL CONTRACTING, LLC

400,163.



Superpave Bituminous Concrete Upper
Binder Layer,
Aggregate Size Mix,

Leveling, 1/2" Maximum
ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20050429050 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION : 04
| ( 1 ) 23044 | ( 2 ) 13022 | ( 3 ) 08017
| WARE CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., |H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 6000.00000 6000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3,000.00 per Acre) | |
0020 206A001 LUMP | 12000.00000 12000.00 | 7000.00000 7000.00] 7500.00000 7500.00
Removal Of 0ld Bridge, Station 16+10.20 | | |
0030 206D011 600.000 LF | 5.00000 3000.00] 3.25000 1950.00] 10.00000 6000.00
Removing Fence | | |
0040 210A000 420.000 cCUYD| 6.20000 2604.00| 6.20000 2604.00| 7.00000 2940.00
Unclassified Excavation | \ |
0050 210D001 2561.000 CUYD| 6.27000 16057.47| 6.30000 16134.30| 7.05000 18055.05
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 354.000 CUYD| 22.00000 7788.00| 13.00000 4602.00] 10.00000 3540.00
Structure Excavation | \ |
0070 214B001 531.000 CUYD| 21.00000 11151.00]| 15.00000 7965.00] 40.00000 21240.00
Foundation Backfill, Commercial | | |
0080 230A000 10.000 RBST| 1000.00000 10000.00| 800.00000 8000.00] 850.00000 8500.00
Roadbed Processing | \ |
0090 301A012 2334.000 SQYD| 7.00000 16338.00 | 5.35000 12486.90 | 6.25000 14587.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 2334.000 SQYD| 2.75000 6418.50| 2.60000 6068.40| 3.00000 7002.00
Bituminous Treatment A | | |
0110 405A000 83.000 GAL | 5.00000 415.00] 5.00000 415.00]| 6.00000 498.00
Tack Coat | \ |
0120 424A340 174.000 TON | 85.00000 14790.00 | 85.00000 14790.00 | 100.00000 17400.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B636 389.000 TON | 67.00000 26063.00] 66.00000 25674.00] 75.00000 29175.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0140 424B642 50.000 TON | 67.00000 3350.00] 66.00000 3300.00] 75.00000 3750.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 050 -3
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20050429050 COUNTIES : CALHOUN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 04

( 1 ) 23044 | ( 2 ) 13022 [ ( 3 ) 08017
WARE CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., |H & L CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B043 378.000 TON | 28.00000 10584.00 | 28.00000 10584.00| 30.00000 11340.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 502A000 24983.000 LB | 0.90000 22484.70 | 1.10000 27481.30| 0.85000 21235.55
Steel Reinforcement | | |
0170 524A010 139.000 CUYD| 495.00000 68805.00 | 575.00000 79925.00| 600.00000 83400.00
Culvert Concrete | | |
0180 535A002 24.000 LF | 48.00000 1152.00] 48.00000 1152.00]| 50.00000 1200.00
24" Side Drain Pipe | \ |
0190 600A000 LUMP | 30000.00000 30000.00 | 41100.00000 41100.00] 35000.00000 35000.00
Mobilization | \
0200 602A000 16.000 EACH]| 180.00000 2880.00 | 225.00000 3600.00| 150.00000 2400.00
Right Of Way Markers | \ |
0210 610C000 300.000 TON | 24.00000 7200.00| 17.50000 5250.00] 32.50000 9750.00
Loose Riprap, Class 1 | \ |
0220 610C001 223.000 TON | 24.00000 5352.00| 25.00000 5575.00| 37.50000 8362.50
Loose Riprap, Class 2 | \ |
0230 610D00O 225.000 SQYD| 2.75000 618.75] 8.00000 1800.00] 7.50000 1687.50
Filter Blanket | | |
0240 619A102 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00] 650.00000 1300.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0250 634D004 1.000 EACH] 500.00000 500.00] 690.00000 690.00| 1000.00000 1000.00
Gate, 14 Feet Wide, Complete With | \
Fittings (Without Barbed Wire) | | |
0260 635A001 600.000 LF | 8.00000 4800.00] 8.00000 4800.00] 10.00000 6000.00
Woven Wire Fence (Metal Post) | | |
0270 650A000 827.000 CUYD| 8.50000 7029.50] 8.50000 7029.50| 10.00000 8270.00
Topsoil | | |
0280 650B000O 200.000 CUYD| 5.25000 1050.00] 5.25000 1050.00] 7.00000 1400.00
Topsoil From Stockpiles | \ |
0290 652A100 2.000 ACRE| 1000.00000 2000.00| 1000.00000 2000.00/| 750.00000 1500.00
Seeding I \ |
0300 656A010 2.000 ACRE| 1000.00000 2000.00] 1000.00000 2000.00| 750.00000 1500.00
Mulching | \ |
0310 665F000 125.000 EACH| 8.00000 1000.00] 10.00000 1250.00]| 25.00000 3125.00
Hay Bales | | |
0320 665J000 1450.000 LF 6.00000 8700.00| 4.50000 6525.00| 10.00000 14500.00
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 050 -4
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20050429050 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION 04
| ( 1 ) 23044 | ( 2 ) 13022 | ( 3 ) 08017
|WARE CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., |H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 6650001 1450.000 LF | 4.00000 5800.00| 2.65000 3842.50] 2.00000 2900.00
Silt Fence Removal | \ |
0340 680A000 LUMP | 10000.00000 10000.00 | 36175.00000 36175.00| 4000.00000 4000.00
Engineering Controls | | |
0350 701A031 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00] 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0360 701A035 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00] 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0370 701C001 1.000 MILE] 450.00000 450.00] 450.00000 450.00] 1000.00000 1000.00
Solid Temporary Traffic Stripe | \ |
0380 705A037 30.000 EACH| 150.00000 4500.00| 5.00000 150.00] 10.00000 300.00
Pavement Markers, Class A-H, Type 2-D | \ |
0390 740B00O 186.000 SQFT| 16.00000 2976.00| 14.00000 2604.00| 8.50000 1581.00
Construction Signs | \ |
0400 740C000 18.000 SQFT| 15.00000 270.00| 14.00000 252.00] 9.00000 162.00
Special Construction Signs | \ |
0410 740F002 8.000 EACH] 415.00000 3320.00] 275.00000 2200.00] 300.00000 2400.00
Barricades, Type III | \ |
0420 7401005 4.000 EACH| 300.00000 1200.00]| 375.00000 1500.00] 400.00000 1600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 340,996.92| $ 369,324.90| $ 374,601.10
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 340,996.92| $ 369,324.90| $ 374,601.10




Superpave Bituminous Concrete Upper

Binder Layer, Leveling, 1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 050 -5
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20050429050 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION 04
I ( 4 ) 02109 | ( ) | ( )
|BURNETT CIVIL CONTRACTING, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | |
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3,000.00 per Acre) | |
0020 206A001 LUMP | 18000.00000 18000.00 | |
Removal Of 0ld Bridge, Station 16+10.20 | | |
0030 206D011 600.000 LF | 3.00000 1800.00] |
Removing Fence | | |
0040 210A000 420.000 cCUYD| 25.00000 10500.00 | |
Unclassified Excavation | \ |
0050 210D001 2561.000 CUYD| 20.00000 51220.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 354.000 CUYD| 10.00000 3540.00] |
Structure Excavation | \ |
0070 214B001 531.000 CUYD| 32.00000 16992.00 | |
Foundation Backfill, Commercial | | |
0080 230A000 10.000 RBST| 700.00000 7000.00| |
Roadbed Processing | \ |
0090 301A012 2334.000 SQYD| 8.65000 20189.10]| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 2334.000 SQYD| 0.81400 1899.88| |
Bituminous Treatment A | | |
0110 405A000 83.000 GAL | 1.69000 140.27| |
Tack Coat | ‘ |
0120 424A340 174.000 TON | 72.83000 12672.42| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424B636 389.000 TON | 54.40000 21161.60| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0140 424B642 50.000 TON | 95.32000 4766.00| |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 050 -6
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20050429050 COUNTIES : CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION 04
I ( 4 ) 02109 | ( ) I ( )
|BURNETT CIVIL CONTRACTING, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B043 378.000 TON | 28.00000 10584.00 | |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 502A000 24983.000 LB | 1.20000 29979.60 | |
Steel Reinforcement | | |
0170 524A010 139.000 CUYD| 436.00000 60604.00 | |
Culvert Concrete | \ |
0180 535A002 24.000 LF | 35.00000 840.00] |
24" Side Drain Pipe | | |
0190 600A000 LUMP | 31000.00000 31000.00 | |
Mobilization | |
0200 602A000 16.000 EACH]| 500.00000 8000.00| |
Right Of Way Markers | \ |
0210 610C000 300.000 TON | 32.00000 9600.00 | |
Loose Riprap, Class 1 | \ |
0220 610C001 223.000 TON | 32.00000 7136.00] |
Loose Riprap, Class 2 | \ |
0230 610D00O 225.000 SQYD| 2.50000 562.50]| |
Filter Blanket | | |
0240 619A102 2.000 EACH| 650.00000 1300.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0250 634D004 1.000 EACH] 500.00000 500.00] |
Gate, 14 Feet Wide, Complete With | \
Fittings (Without Barbed Wire) | | |
0260 635A001 600.000 LF | 10.00000 6000.00 | |
Woven Wire Fence (Metal Post) | | |
0270 650A000 827.000 CUYD| 20.00000 16540.00] |
Topsoil | \ |
0280 650B000O 200.000 CUYD| 12.00000 2400.00] |
Topsoil From Stockpiles | \ |
0290 652A100 2.000 ACRE| 1000.00000 2000.00| |
Seeding | \ |
0300 656A010 2.000 ACRE| 1000.00000 2000.00] |
Mulching | \ |
0310 665F000 125.000 EACH| 8.00000 1000.00] |
Hay Bales | | |
0320 665J000 1450.000 LF 4.00000 5800.00] |
\ |

Silt Fence,

Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 050 -7
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20050429050 COUNTIES CALHOUN
LETTING DATE 04/29/05 10:00 AM DIVISION 04
I ( 4 ) 02109 ¢ ) I ( )
|BURNETT CIVIL CONTRACTING, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 6650001 1450.000 LF | 4.00000 5800.00| |
Silt Fence Removal | \ |
0340 680A000 LUMP | 12000.00000 12000.00| |
Engineering Controls | \ |
0350 701A031 1.000 MILE] 2000.00000 2000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0360 701A035 1.000 MILE] 2500.00000 2500.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0370 701C001 1.000 MILE] 1000.00000 1000.00] |
Solid Temporary Traffic Stripe | \ |
0380 705A037 30.000 EACH| 10.00000 300.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0390 740B00O 186.000 SQFT| 9.00000 1674.00| |
Construction Signs | \ |
0400 740C000 18.000 SQFT| 9.00000 162.00] |
Special Construction Signs | \ |
0410 740F002 8.000 EACH] 300.00000 2400.00| |
Barricades, Type III | \ |
0420 7401005 4.000 EACH| 150.00000 600.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 400,163.37| $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 400,163.37] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20050429051 COUNTIES : DALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-9450(601)

for constructing the Resurfacing and Traffic Stripe on
C.R.#25 from the Houston county line to C.R.#87 northwest of
Dothan. Length 1.947 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 276,475.45 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 295,024.54 106.7091%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 051 -2
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20050429051 COUNTIES : DALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210D021 391.000 CUYD| 8.75000 3421.25| 24.00000 9384.00]|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 212A000 189.000 STA | 45.00000 8505.00| 65.70000 12417.30]
Machine Grading Shoulders | \ |
0030 401B108 27422.000 SQYD| 1.15000 31535.30| 0.90000 24679.80]
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0040 405A000 823.000 GAL | 1.00000 823.00] 4.12000 3390.76]
Tack Coat | \ |
0050 408A052 3755.000 SQYD| 2.25000 8448.75]| 2.32000 8711.60]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 429A218 892.000 TON | 53.85000 48034.20| 59.00000 52628.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/8" Maximum | \ |
Aggregate Size Mix, ESAL Range B | | |
0070 429A221 2367.000 TON | 49.85000 117994.95| 55.00000 130185.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0080 429B225 25.000 TON | 125.00000 3125.00] 215.88000 5397.00]
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0090 600A000 LUMP | 25000.00000 25000.00 20000.00000 20000.00]
Mobilization | |
0100 652A100 2.000 ACRE| 750.00000 1500.00] 700.00000 1400.00]
Seeding | \ |
0110 656A010 2.000 ACRE| 750.00000 1500.00] 700.00000 1400.00]
Mulching | | |
0120 665F000 25.000 EACH] 7.50000 187.50] 8.00000 200.00]
Hay Bales | | |
0130 665J000 150.000 LF | 10.00000 1500.00] 5.00000 750.00]
Silt Fence, Type A | \ |
0140 6650001 150.000 LF | 0.25000 37.50] 1.00000 150.00]
| \ |

Silt Fence Removal



CALL ORDER : 051
LETTING DATE : 04/29/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20050429051
DIVISION : 07

DATE : 05/04/05
PAGE : 051 -3

DALE

I (

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0150 701A031 4.000 MILE]
Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0160 701A035 3.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0170 701A045 2.000 MILE|
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

0180 701C000 4.000 MILE]|
Broken Temporary Traffic Stripe |
0190 701C001 9.000 MILE]
Solid Temporary Traffic Stripe |
0200 703A002 140.000 SQFT|

Traffic Control Markings, Class 2, Type |
A |

0210 703B002 280.000 SQFT|
Traffic Control Legends, Class 2, Type |
0220 703D001 140.000 SQFT|
Temporary Traffic Control Markings |
0230 703E001 280.000 SQFT|
Temporary Traffic Control Legends |
0240 705A032 80.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
0250 705A037 141.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0260 740B00O 266.000 SQFT|
Construction Signs |
0270 7400000 1.000 EACH]
Pilot Car

SECTION TOTALS

) 23024 | ( 2 ) 01087
|[WIREGRASS CONSTRUCTION COMP

UNIT PRICE AMOUNT | UNIT PRICE

1200.00000 4800.00]| 1200.00000
\
\

1400.00000 4200.00]| 1400.00000
\
\

900.00000 1800.00]| 900.00000
\
\

480.00000 1920.00] 480.00000
\

520.00000 4680.00| 520.00000
\

5.00000 700.00] 5.00000
\
\

5.00000 1400.00]| 5.00000
\

1.50000 210.00| 1.50000
\

1.50000 420.00] 1.50000
\

5.00000 400.00] 5.00000
\

5.00000 705.00] 5.00000
\

8.00000 2128.00] 7.88000
\

1500.00000 1500.00]| 1000.00000
\

$ 276,475.45]| $
_________________________ +
\

$ 276,475.45

| APAC-SOUTHEAST,

( )

UNIT PRICE AMOUNT

____________________________ B S S A R R A R A A R R R e R e




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 052 -1

VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20050429052 COUNTIES : RUSSELL
LETTING DATE : 04/29/05 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPPC-CNO5(209)

for constructing the Widening, Resurfacing, and Traffic
Stripe on C.R.#45 (Woodland Drive) from C.R.#28 (Sandfort
Road) to S.R.#8 (U.S.#80) west of Phenix City. Length 3.433

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 608,458.41 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 706,483.96 116.1105%



Improved Bituminous Concrete Binder

Layer, Patching, 1" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050429052 COUNTIES RUSSELL
LETTING DATE 04/29/05 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( )
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D0O00 236.000 LF | 11.00000 2596.00 | 47.00000 11092.00]
Removing Pipe | | |
0020 210A000 953.000 CUYD| 8.00000 7624.00| 28.76000 27408.28|
Unclassified Excavation | | |
0030 210D001 1750.000 CUYD]| 1.00000 1750.00] 24.69000 43207.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 214A000 13.000 CUYD]| 25.00000 325.00] 52.03000 676.39]
Structure Excavation | | |
0050 214B001 4.000 CUYD] 50.00000 200.00| 258.57000 1034.28|
Foundation Backfill, Commercial | | |
0060 230A000 12.000 RBST| 400.00000 4800.00] 277.18000 3326.16|
Roadbed Processing | | |
0070 301A012 1879.000 SQYD| 7.00000 13153.00] 7.17000 13472.43]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 1879.000 SQYD| 0.60000 1127.40] 0.88000 1653.52|
Bituminous Treatment A | \ |
0090 401B108 46081.000 SQYD| 0.77000 35482.37| 0.84000 38708.04 |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0100 405A000 1379.000 GAL | 2.00000 2758.00 | 3.81000 5253.99|
Tack Coat | | |
0110 429A241 4183.000 TON | 47.74000 199696.42| 49.66000 207727.78 |
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C | | |
0120 4297246 1844.000 TON | 49.88000 91978.72| 49.78000 91794.32]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C | | |
0130 429B241 287.000 TON | 49.50000 14206.50] 59.68000 17128.16]|
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0140 429B245 300.000 TON | 100.00000 30000.00] 125.24000 37572.00|
| \ |
| \ |
| \ |

Size Mix, ESAL Range C



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20050429052 COUNTIES RUSSELL
LETTING DATE 04/29/05 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( )
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 429C251 640.000 TON | 47.00000 30080.00| 68.34000 43737.60 |
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range C | \ I
0160 430B043 1360.000 TON | 16.00000 21760.00| 21.95000 29852.00 |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0170 530A101 32.000 LF | 45.00000 1440.00] 105.51000 3376.32]
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0180 535A080 232.000 LF | 45.00000 10440.00| 45.44000 10542.08|
18" Side Drain Pipe (Class 3 R.C.) | |
0190 600A000 LUMP | 55800.00000 55800.00| 17474.99000 17474.99]
Mobilization | \
0200 619A002 2.000 EACH| 600.00000 1200.00] 810.68000 1621.36]
18" Roadway Pipe End Treatment, Class 1 | | |
0210 619A101 8.000 EACH] 600.00000 4800.00| 893.82000 7150.56|
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0220 620A000 1.000 CUYD| 400.00000 400.00] 2049.04000 2049.04 |
Minor Structure Concrete | | |
0230 652A100 4.000 ACRE| 6.00000 24.00]| 682.50000 2730.00]
Seeding | \ |
0240 656A010 4.000 ACRE] 6.00000 24.00| 682.50000 2730.00|
Mulching I \ |
0250 665F000 150.000 EACH] 5.00000 750.00] 7.35000 1102.50]
Hay Bales | | |
0260 665J000 3000.000 LF | 4.00000 12000.00| 3.41000 10230.00|
Silt Fence, Type A | \ |
0270 6650001 3000.000 LF | 2.00000 6000.00| 1.05000 3150.00]
Silt Fence Removal | \ |
0280 680A000 LUMP | 3000.00000 3000.00] 10080.00000 10080.00]
Engineering Controls | \ |
0290 701A028 7.000 MILE]| 1790.00000 12530.00] 1732.50000 12127.50]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0300 701A046 1.000 MILE] 1390.00000 1390.00]| 1260.00000 1260.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20050429052 COUNTIES RUSSELL
LETTING DATE 04/29/05 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( )
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 701A048 7.000 MILE]| 1980.00000 13860.00| 1968.75000 13781.25]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0320 701B00S 200.000 LF | 1.30000 260.00 | 1.05000 210.00|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0330 701C000 2.000 MILE| 400.00000 800.00| 619.50000 1239.00]
Broken Temporary Traffic Stripe | \ |
0340 701C001 14.000 MILE| 500.00000 7000.00| 714.00000 9996.00 |
Solid Temporary Traffic Stripe | \ |
0350 703A002 1000.000 SQFT| 3.00000 3000.00] 2.89000 2890.00 |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0360 703B002 178.000 SQFT| 3.50000 623.00] 3.68000 655.04 |
Traffic Control Legends, Class 2, Type | | |
0370 703D001 1000.000 SQFT| 1.90000 1900.00] 1.58000 1580.00]
Temporary Traffic Control Markings | \ |
0380 705A032 140.000 EACH] 5.30000 742.00| 5.78000 809.20]
Pavement Markers, Class A-H, Type 1-B | | |
0390 705A037 470.000 EACH| 5.40000 2538.00] 5.78000 2716.60 |
Pavement Markers, Class A-H, Type 2-D | | |
0400 740B00O 290.000 SQFT| 10.00000 2900.00 | 7.98000 2314.20]
Construction Signs | \ |
0410 740D00O 50.000 EACH| 100.00000 5000.00] 52.50000 2625.00|
Channelizing Drums | | |
0420 740E000 50.000 EACH] 15.00000 750.00] 10.08000 504.00]
Cones (36 Inches High) | | |
0430 740M001 50.000 EACH| 10.00000 500.00] 6.83000 341.50|
Ballast For Cone | | |
0440 7400000 1.000 EACH] 1250.00000 1250.00] 7553.37000 7553.37]
Pilot Car | \ |
SECTION TOTALS | $ 608,458.41| $ 706,483.96| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 608,458.41| S 706,483.96| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20050429055 COUNTIES : CRENSHAW
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 220 Calendar Days

CONTRACT DESCRIPTION
for constructing the Intersection Improvements on S.R.#9

(U.S.#331) at C.R.#147 (Garnersville Road) south of Sardis.
Length 0.435 mi.

PROJECT (S) : IAR-021-000-003

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 690,631.65 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 793,555.02 114.9028%



Superpave Bituminous Concrete Wearing

Surface Layer,

3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20050429055 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3200.00000 3200.00| 21500.00000 21500.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per | | |
Acre) (Approximately 8 Acres) | \ |
0020 206D000O 273.000 LF | 3.70000 1010.10] 6.02000 1643.46|
Removing Pipe | \ |
0030 206D003 190.000 LF | 5.30000 1007.00] 6.02000 1143.80|
Removing Curb And Gutter | \ |
0040 206D011 730.000 LF | 2.12000 1547.60| 3.61000 2635.30]
Removing Fence | | |
0050 206E000 4.000 EACH] 160.00000 640.00| 300.80000 1203.20|
Removing Headwalls | \ |
0060 210A000 8435.000 CUYD]| 3.65000 30787.75| 5.00000 42175.00]
Unclassified Excavation | \ |
0070 210D021 800.000 CUYD| 9.00000 7200.00] 11.50000 9200.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | \ |
0080 214A000 523.000 CUYD| 8.50000 4445.50| 9.63000 5036.49|
Structure Excavation | | |
0090 214B00O 176.000 CUYD| 8.00000 1408.00] 42.11000 7411.36|
Foundation Backfill, Local | | |
0100 230A000 54.000 RBST| 160.00000 8640.00] 350.00000 18900.00]
Roadbed Processing | | |
0110 301A252 11101.000 SQYD| 4.10000 45514.10| 7.22000 80149.22|
Soil Aggregate Base Course, Type C, | \
Yard Mixed, 6" Compacted Thickness | \ |
0120 401A000 9878.000 SQYD| 0.65000 6420.70| 0.65000 6420.70]
Bituminous Treatment A | \ |
0130 401B108 6134.000 SQYD| 2.10000 12881.40| 2.20000 13494.80|
Bituminous Treatment G (With Polymer | |
Additive) \ |
0140 405A000 2368.000 GAL 1.20000 2841.60| 1.00000 2368.00]|
Tack Coat | |
0150 424A361 1185.000 TON 70000 68374.50 | 49.95000 59190.75|
\ |
\ |
\ |

Size Mix, ESAL Range C/D

|
|
|
|
| 57.
|
|
|



18" Side Drain Pipe End Treatment,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 055 -3
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20050429055 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424A366 575.000 TON | 67.45000 38783.75| 31.05000 17853.75]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B651 1460.000 TON | 54.10000 78986.00| 48.00000 70080.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0180 424B681 1498.000 TON | 52.35000 78420.30| 48.00000 71904.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 428C000 3304.000 LF | 1.00000 3304.00] 2.75000 9086.00 |
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0200 430B00O 800.000 TON | 31.80000 25440.00] 33.69000 26952.00|
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0210 530A001 80.000 LF | 30.80000 2464.00] 30.08000 2406.40]
18" Roadway Pipe (Class 3 R.C.) | \
0220 530A100 36.000 LF | 27.60000 993.60] 22.86000 822.96]
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0230 533A098 1142.000 LF | 30.80000 35173.60| 30.08000 34351.36|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0240 535A001 480.000 LF | 30.80000 14784.00| 30.08000 14438.40]
18" Side Drain Pipe | \ |
0250 600A000 LUMP | 42600.00000 42600.00| 49500.00000 49500.00 |
Mobilization | \
0260 602A000 22.000 EACH] 240.00000 5280.00] 180.48000 3970.56
Right Of Way Markers | \ |
0270 606A000 1644.000 LF | 9.45000 15535.80| 18.05000 29674.20|
6" Underdrain Pipe | | |
0280 614A000 2.000 CUYD| 400.00000 800.00| 1203.20000 2406.40]
Slope Paving | \
0290 619A001 2.000 EACH| 745.00000 1490.00] 541.44000 1082.88]
15" Roadway Pipe End Treatment, Class 1 | | |
0300 619A101 11.000 EACH| 800.00000 8800.00| 601.60000 6617.60|
\ I
\ |

Class 1



Dotted Class 2,

Type A Traffic Strip

e

|
|
| 1.
|
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 055 -4
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20050429055 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0310 620A000 1.000 CUYD]| 1100.00000 1100.00] 1203.20000 1203.20|
Minor Structure Concrete | \ |
0320 621A000 1.000 EACH] 2750.00000 2750.00 | 3308.80000 3308.80|
Junction Boxes, Type 1, 1P Or 5 | \ |
0330 621C002 1.000 EACH]| 2225.00000 2225.00| 4211.20000 4211.20|
Inlets, Type C, Pl Or P3 | \ |
0340 621C015 4.000 EACH] 2390.00000 9560.00| 4211.20000 16844.80]
Inlets, Type S1 Or S3 (1 Wing) | \ |
0350 621C017 2.000 EACH| 2650.00000 5300.00| 4211.20000 8422.40|
Inlets, Type S1 Or S3 (2 Wing) | \ |
0360 623A000 26.000 LF | 37.00000 962.00| 21.66000 563.16|
Concrete Gutter | | |
0370 623C000 2588.000 LF | 13.50000 34938.00] 18.05000 46713.40|
Combination Curb & Gutter, Type C | \ |
0380 635A002 685.000 LF | 5.10000 3493.50| 9.02000 6178.70]
Woven Wire Fence (Wood Post) | \ |
0390 652A100 6.000 ACRE] 510.00000 3060.00| 583.55000 3501.30]
Seeding | \ |
0400 654A001 387.000 SQYD| 4.75000 1838.25] 5.41000 2093.67]|
Solid Sodding (Bermuda) | \ |
0410 656A010 6.000 ACRE] 420.00000 2520.00| 481.28000 2887.68]|
Mulching | \ |
0420 665J000 2834.000 LF | 2.85000 8076.90| 3.01000 8530.34 |
Silt Fence, Type A | | |
0430 6650001 2834.000 LF | 0.05000 141.70] 1.80000 5101.20|
Silt Fence Removal | \ |
0440 6650001 560.000 LF | 5.10000 2856.00 | 3.61000 2021.60]|
20 Inch Wattle | \ I
0450 666A001 6.000 ACRE] 10.50000 63.00] 12.03000 72.18|
Pest Control Treatment | \ |
0460 680A000 LUMP | 16000.00000 16000.00] 8500.00000 8500.00|
Engineering Controls | | |
0470 701A028 2.000 MILE| 2000.00000 4000.00] 2432.00000 4864.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | | |
0480 701A048 2.000 MILE| 2000.00000 4000.00] 2432.00000 4864.00 |
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
0490 701B0O09 580.000 LF 00000 580.00] 1.22000 707.60|
\ |
\ I

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 055 -5
TABULATION OF BIDS

CALL ORDER : 055 CONTRACT ID : 20050429055 COUNTIES : CRENSHAW
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0500 701C001 7.000 MILE] 650.00000 4550.00 | 790.40000 5532.80]
Solid Temporary Traffic Stripe | | |
0510 701D007 2.000 MILE| 1750.00000 3500.00| 2128.00000 4256.00 |
Solid Traffic Stripe Removed (Paint) | | |
0520 701D008 1.000 MILE] 1750.00000 1750.00| 2128.00000 2128.00]
Solid Traffic Stripe Removed (Plastic) | | |
0530 701D014 1.000 MILE] 1500.00000 1500.00] 1824.00000 1824.00|
Broken Traffic Stripe Removed (Paint) | | |
0540 701D015 1.000 MILE] 1500.00000 1500.00| 1824.00000 1824.00]
Broken Traffic Stripe Removed (Plastic) | | |
0550 703A002 2570.000 SQFT| 2.75000 7067.50] 3.34000 8583.80 |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0560 703B002 180.000 SQFT| 3.50000 630.00] 4.26000 766.80|
Traffic Control Legends, Class 2, Type | | |
0570 703D001 120.000 SQFT| 1.50000 180.00] 1.82000 218.40|
Temporary Traffic Control Markings | | |
0580 705A030 50.000 EACH| 5.00000 250.00| 6.08000 304.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0590 705A032 281.000 EACH] 5.00000 1405.00] 6.08000 1708.48|
Pavement Markers, Class A-H, Type 1-B | | |
0600 705A037 100.000 EACH] 5.00000 500.00| 6.08000 608.00|
Pavement Markers, Class A-H, Type 2-D | | |
0610 705A038 133.000 EACH| 5.00000 665.00| 6.08000 808.64|
Pavement Markers, Class A-H, Type 2-E | | |
0620 740B00O0 549.000 SQFT| 8.50000 4666.50 | 9.28000 5094.72|
Construction Signs | | |
0630 740D000 100.000 EACH| 40.00000 4000.00] 67.76000 6776.00]
Channelizing Drums | | |
0640 740E000 100.000 EACH] 3.00000 300.00| 16.56000 1656.00]
Cones (36 Inches High) | | |
0650 740F002 8.000 EACH] 370.00000 2960.00 | 255.97000 2047.76]|
Barricades, Type III | | |
0660 7401005 4.000 EACH] 665.00000 2660.00 | 451.70000 1806.80|
Warning Lights, Type B (Detachable Head | | |
0670 740M001 100.000 EACH| 3.00000 300.00] 9.03000 903.00]
Ballast For Cone | | |
0680 7400000 1.000 EACH]| 10.00000 10.00] 2500.00000 2500.00]
Pilot Car | | |
SECTION TOTALS | $ 690,631.65] S 793,555.02] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 690,631.65| S 793,555.02| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20050429056
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06

CONTRACT TIME : 100 Calendar Days
CONTRACT DESCRIPTION : MONTGOMERY

for the Removal of Structures at the ALDOT Salvage Yard on
Coliseum Boulevard adjacent to the ADEM Building in

Montgomery.
RANK VENDOR NO./NAME
1 08077 HASTINGS GENERAL CONTRACTING, INC.

DATE : 05/04/05
PAGE : 056 -1

COUNTIES : MONTGOMERY

PROJECT (S) : LB-632-051-002

TOTAL % OVER
BID LOW BID

$ 500,143.00 100.0000%



Borrow Excavation

(Loose Truckbed

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER 056 CONTRACT ID 20050429056 COUNTIES MONTGOMERY
LETTING DATE 04/29/05 10:00 AM DIVISION
| ( 1 ) 08077 | ( 2 ) 23024 | ( )
| HASTINGS GENERAL CONTRACTIN |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 15000.00000 15000.00] |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 15,000 per Acre) | | |
(Approximately 1 acre) | \ |
0020 205A001 1.000 EACH] 48000.00000 48000.00] |
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH]| 54696.00000 54696.00| |
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 34000.00000 34000.00] |
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH]| 63252.00000 63252.00] |
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 64768.00000 64768.00 | |
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH]| 40000.00000 40000.00] |
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH] 12000.00000 12000.00] |
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH] 9600.00000 9600.00| |
Removal Of Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH]| 10000.00000 10000.00] |
Removal Of Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH] 10000.00000 10000.00] |
Removal Of Structures, Structure No. 11 | | |
0130 206C001 4983.000 SQYD| 2.00000 9966.00| |
Removing Concrete Pavement | \ |
0140 206C015 225.000 SQYD] 8.00000 1800.00] |
Removing Concrete Foundation Slab | \ |
0150 206D006 652.000 LF | 4.00000 2608.00 | |
Removing Industrial Fence | \ |
0160 210A000 1422.000 CUYD]| 15.00000 21330.00| |
Unclassified Excavation | \ |
0170 210D001 4045.000 CUYD]| 6.00000 24270.00 | |
\ I
\ |

Measurement)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER : 056 CONTRACT ID 20050429056 COUNTIES MONTGOMERY
LETTING DATE 04/29/05 10:00 AM DIVISION : 06
I ( 1 ) 08077 | ( I ( )
|HASTINGS GENERAL CONTRACTIN |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 430B012 28.000 TON | 22.00000 616.00| |
Aggregate Surfacing (ALDOT #410 Or #467 | \ |
0190 535A001 105.000 LF | 30.00000 3150.00] |
18" Side Drain Pipe | \ |
0200 600A000 LUMP | 5000.00000 5000.00] |
Mobilization | \
0210 634B000 104.000 LF | 8.00000 832.00] |
Industrial Fence, 6 Feet High Plus | \
Barbed Wire (45 Degree Arms) | | |
0220 634C000 488.000 LF | 7.50000 3660.00| |
Industrial Fence, 6 Feet High Plus | \
Barbed Wire (Vertical Arms) | \ |
0230 634D002 2.000 EACH| 2000.00000 4000.00] |
Gate, 18 Feet Wide, Complete With | |
Fittings (With Barbed Wire) | | |
0240 650A000 4283.000 CUYD]| 4.00000 17132.00] |
Topsoil | | |
0250 652A100 6.000 ACRE] 800.00000 4800.00] |
Seeding | \ |
0260 652C000 12.000 ACRE] 200.00000 2400.00 | |
Mowing I \ |
0270 656A010 6.000 ACRE] 500.00000 3000.00] |
Mulching | \ |
0280 665I000 42.000 TON | 24.00000 1008.00] |
Temporary Riprap, Class 2 | \ |
0290 665J000 2375.000 LF | 7.00000 16625.00 | |
Silt Fence, Type A | \ |
0300 6650001 2375.000 LF | 2.00000 4750.00] |
Silt Fence Removal | | |
0310 665Q001 500.000 LF | 12.00000 6000.00 | |
20 Inch Wattle | \ I
0320 666A001 7.000 ACRE] 40.00000 280.00 | |
Pest Control Treatment | | |
0330 669A001 1.000 ACRE] 100.00000 100.00] |
Post Emergent Herbicide Treatment | | |
(Honey Suckle) | | |
0340 680A000 LUMP | 500.00000 500.00] |
Engineering Controls | \ |
SECTION TOTALS | S 500,143.00] 0.00| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 500,143.00] 793,555.02 S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20050429058 COUNTIES : CULLMAN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-022-069-002

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#69 from MP 227.010 through Dodge City to I-65 (MP
235.180) . Length 8.170 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,222,301.05 100.0000%
2 19010 SHELBY CONTRACTING CO., INC. $ 1,275,654.30 104.3650%
3 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,338,280.97 109.4887%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 058 -2
TABULATION OF BIDS

CALL ORDER : 058 CONTRACT ID : 20050429058 COUNTIES : CULLMAN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01

1 ) 07002

( 2 ) 19010
GOOD HOPE CONTRACTING CO.,

HELBY CONTRACTING CO., INC

( 3 ) 04013
DUNN CONSTRUCTION CO., INC.

0 —~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 405A000 10319.000 GAL | 1.10000 11350.90| 1.05000 10834.95| 1.09000 11247.71
Tack Coat | I |
0020 408A052 164826.000 SQYD| 0.35000 57689.10| 0.69000 113729.94| 0.44000 72523.44
Planing Existing Pavement | I |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 408A054 3250.000 SQYD| 1.00000 3250.00] 0.69000 2242 .50 4.10000 13325.00
Planing Existing Pavement | I |
(Approximately 3.10" Thru 4.0" Thick) | | |
0040 410H000 1.000 EACH] 25000.00000 25000.00] 35000.00000 35000.00]| 37487.46000 37487.46
Material Remixing Device | | |
0050 424A361 13714.000 TON | 37.16000 509612.24| 41.03000 562685.42| 39.14000 536765.96
Superpave Bituminous Concrete Wearing | I |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | I |
0060 424B658 10155.000 TON | 38.00000 385890.00] 34.18000 347097.90] 38.48000 390764.40
Superpave Bituminous Concrete Upper | I |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | I |
0070 424B659 750.000 TON | 20.00000 15000.00] 38.72000 29040.00 | 50.07000 37552.50
Superpave Bituminous Concrete Upper | I |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | I |
0080 430B040 6469.000 TON | 11.00000 71159.00| 12.36000 79956.84 | 14.33000 92700.77
Aggregate Surfacing (Crushed Aggregate | I |
Base, Type B) | I |
0090 600A000 LUMP | 47918.62000 47918.62 | 12500.00000 12500.00| 30664.97000 30664.97
Mobilization | |
0100 680A000 LUMP | 10000.00000 10000.00| 750.00000 750.00] 25832.04000 25832.04
Engineering Controls | I |
0110 701A028 17.000 MILE| 1667.00000 28339.00] 1650.00000 28050.00] 1799.63000 30593.71
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0120 701A041 1.000 MILE] 1111.00000 1111.00] 1025.00000 1025.00] 1199.75000 1199.75
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | I |
0130 701A046 6.000 MILE] 1121.00000 6726.00| 1025.00000 6150.00 | 1199.76000 7198.56
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 058 -3
TABULATION OF BIDS

CALL ORDER : 058 CONTRACT ID : 20050429058 COUNTIES : CULLMAN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01

1 ) 07002

( | ( 2 )y 19010 | (
GOOD HOPE CONTRACTING CO., |SHELBY CONTRACTING CO., INC |DUNN CONSTRUCTION CO., INC.
\ |

3 ) 04013

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A048 8.000 MILE] 1868.50000 14948.00| 1800.00000 14400.00] 2017.77000 16142.16
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701B00S 555.000 LF | 1.01000 560.55] 0.90000 499.50| 1.09000 604.95
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0160 701C000 9.000 MILE] 555.50000 4999.50] 600.00000 5400.00] 599.88000 5398.92
Broken Temporary Traffic Stripe | \ |
0170 701C001 25.000 MILE] 656.50000 16412.50| 650.00000 16250.00] 708.95000 17723.75
Solid Temporary Traffic Stripe | \ |
0180 703A002 443.000 SQFT| 2.78000 1231.54] 2.75000 1218.25] 3.00000 1329.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 705A030 64.000 EACH]| 5.30000 339.20| 6.00000 384.00| 5.73000 366.72
Pavement Markers, Class A-H, Type 2-C | | |
0200 705A032 168.000 EACH] 5.30000 890.40| 6.00000 1008.00] 5.73000 962.64
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 702.000 EACH]| 5.30000 3720.60] 6.00000 4212.00] 5.73000 4022.46
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 410.000 SQFT| 7.69000 3152.90] 2.00000 820.00] 8.61000 3530.10
Construction Signs | | |
0230 740E000 200.000 EACH| 10.00000 2000.00| 12.00000 2400.00] 1.15000 230.00
Cones (36 Inches High) | | |
0240 740M001 200.000 EACH] 5.00000 1000.00] 0.00000 0.00| 0.57000 114.00
Ballast For Cone | | |
SECTION TOTALS | $ 1,222,301.05]| S 1,275,654.30] $ 1,338,280.97
—————————————————————————————————————————— Bt e et et
| \ |

CONTRACT TOTALS $ 1,222,301.05 $ 1,275,654.30 $ 1,338,280.97




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 060 -1
VENDOR RANKING

CALL ORDER : 060 CONTRACT ID : 20050429060 COUNTIES : LAUDERDALE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-039-002-002

for constructing the Resurfacing and Traffic Stripe on
S.R.#2 (U.S.#72) from near C.R.#66 (MP 43.021) in Killen to
MP 45.321 west of C.R.#31. Length 2.303 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 952,611.52 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,117,539.96 117.3133%

3 18031 ROGERS GROUP, INC. $ 1,199,350.64 125.9013%



CALL ORDER
LETTING DATE

060

04/29/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20050429060
02

COUN

TIES

LAUDERDALE

DATE
PAGE

05/04/05
060 -2

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 305B060 1061.000 TON
Crushed Aggregate, Section 825, Type B,
For Miscellaneous Use

0020 405A000
Tack Coat

0030 408A051
Planing Existing Pavement
(Approximately 0.00"™ Thru 1.0"

0040 410B00O 1.
State Furnished Profilograph

0050 410H000 1.
Material Remixing Device

0060 424A360 5317.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0070 424A369 476.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, Widening, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0080 424B654 1000.000
Superpave Bituminous Concrete Upper
Binder Layer, Patching, 3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B658 7487.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 424B661 628.000
Superpave Bituminous Concrete Upper
Binder Layer, Widening, 3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0110 424B687 2198.000
Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0120 424C370 5069.000
Superpave Bituminous Concrete Base
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range C/D

5561.000 GAL

1067.000 SQYD

Thick)
000 EACH

000 EACH

TON

TON

TON

TON

TON

|
|
|
|
+

( 1 ) 19010 | ( 2 ) 01087
SHELBY CONTRACTING CO.,

INC

UNIT PRICE AMOUNT| UNIT PRICE

14.46000 15342. 24.29000

1.10000 6117.10 1.12000

6.00000 6402.00 6.07000

2750.00000 2750.00 3208.68000

22500.00000 22500.00 19215.47000

39.83000 211776.11 43.28000

37.60000 17897. 56.60000

36.35000 36350. 77.33000

36.35000 272152. 40.09000

36.35000 22827. 54.77000

37.60000 82644. 46.19000

35.55000 180202. 40.67000

| APAC-SOUTHEAST,

INC.

I (

[
AMOUNT |

25771.

6228.32

6476.69

3208.68

19215.

ISy
~J

230119.76

26941.

77330.

300153.

34395.

101525.

206156.

3 )

16.

8500.

33000.

43.

50.

50.

36.

50.

47.

39.

18031

|ROGERS GROUP,

UNIT PRICE
____________________________ +____________________________+_______________________________

00000

.00000

.50000

00000

00000

00000

00000

00000

50000

00000

00000

41000

INC.

AMOUNT

16976.00

11122.00

3734.50

8500.00

33000.00
228631.00

23800.00

50000.

00

273275.

50

31400.

00

103306.

00

199769.29



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 060 -3
TABULATION OF BIDS
CALL ORDER 060 CONTRACT 1ID 20050429060 COUNTIES LAUDERDALE
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 18031
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 600A000 LUMP | 8500.00000 8500.00| 12399.98000 12399.98| 136820.95000 136820.95
Mobilization | \
0140 665F000 50.000 EACH| 5.00000 250.00] 23.49000 1174.50] 10.00000 500.00
Hay Bales | \ |
0150 665J000 100.000 LF | 2.25000 225.00| 6.30000 630.00] 10.00000 1000.00
Silt Fence, Type A | \ |
0160 6650001 100.000 LF | 0.50000 50.00] 4.87000 487.00] 8.00000 800.00
Silt Fence Removal | \ |
0170 6650001 200.000 LF | 6.00000 1200.00]| 8.85000 1770.00] 20.00000 4000.00
20 Inch Wattle | \ |
0180 680A000 LUMP | 2200.00000 2200.00| 3124.06000 3124.06/| 5500.00000 5500.00
Engineering Controls | \ |
0190 701A028 5.000 MILE] 1750.00000 8750.00| 1683.00000 8415.00] 1650.00000 8250.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A041 5.000 MILE] 1025.00000 5125.00] 1122.00000 5610.00] 1100.00000 5500.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701A048 5.000 MILE] 1800.00000 9000.00| 1917.60000 9588.00 | 1880.00000 9400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00Y 3896.000 LF | 0.90000 3506.40] 0.92000 3584.32] 0.90000 3506.40
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0230 701C000 10.000 MILE| 625.00000 6250.00| 561.00000 5610.00] 550.00000 5500.00
Broken Temporary Traffic Stripe | \ |
0240 701C001 19.000 MILE| 675.00000 12825.00| 663.00000 12597.00] 650.00000 12350.00
Solid Temporary Traffic Stripe | \ |
0250 703A002 402.000 SQFT| 2.75000 1105.50] 2.81000 1129.62] 2.75000 1105.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 313.000 SQFT| 3.75000 1173.75] 3.57000 1117.41] 3.50000 1095.50
Traffic Control Legends, Class 2, Type | \ |
0270 703D001 804.000 SQFT| 2.00000 1608.00| 1.53000 1230.12] 1.50000 1206.00
Temporary Traffic Control Markings | | |
0280 703E001 626.000 SQFT| 2.00000 1252.00] 1.53000 957.78] 1.50000 939.00
Temporary Traffic Control Legends | \ |
0290 705A030 32.000 EACH| 6.00000 192.00] 5.61000 179.52] 5.50000 176.00
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 060 -4
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20050429060 COUNTIES LAUDERDALE
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 18031
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 705A031 304.000 EACH| 6.00000 1824.00| 5.61000 1705.44 | 5.50000 1672.00
Pavement Markers, Class A-H, Type 1-A | | |
0310 740B0O0O 601.000 SQFT| 12.00000 7212.00] 8.03000 4826.03| 15.00000 9015.00
Construction Signs | | |
0320 740D000 20.000 EACH] 0.00000 0.00] 42.15000 843.00] 50.00000 1000.00
Channelizing Drums | | |
0330 740E000 200.000 EACH] 12.00000 2400.00 | 5.58000 1116.00| 10.00000 2000.00
Cones (36 Inches High) | | |
0340 740M001 200.000 EACH] 0.00000 0.00] 4.03000 806.00] 10.00000 2000.00
Ballast For Cone | | |
0350 741C010 1.000 EACH] 1000.00000 1000.00] 1115.73000 1115.73| 2500.00000 2500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 952,611.52] $ 1,117,539.96]| $ 1,199,350.64
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 952,611.52] $ 1,117,539.96]| $ 1,199,350.64




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 063 -1
VENDOR RANKING

CALL ORDER : 063 CONTRACT ID : 20050429063 COUNTIES : DEKALB
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-301-253-227-501

for constructing the Resurfacing and Traffic Stripe on
S.R.#227 from S.R.#75 in Geraldine to Grove Oak (MP 19.16).
Length 5.460 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 794,987.49 100.0000%

2 23009 WHITAKER CONTRACTING CORPORATION $ 824,529.82 103.7161%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 063 -2
TABULATION OF BIDS
CALL ORDER 063 CONTRACT ID 20050429063 COUNTIES DEKALB
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 401B100 82613.000 SQYD| 0.58970 48716.89| 0.59000 48741.67|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 3044.000 GAL | 1.25000 3805.00] 0.10000 304.40|
Tack Coat | | |
0030 408A054 3900.000 SQYD| 2.50000 9750.00| 1.54000 6006.00|
Planing Existing Pavement | | |
(Approximately 3.10" Thru 4.0" Thick) | | |
0040 410B0O0OO 1.000 EACH] 850.00000 850.00] 1800.00000 1800.00]
State Furnished Profilograph | | |
0050 410H000 1.000 EACH] 6675.00000 6675.00 | 1200.00000 1200.00]
Material Remixing Device | | |
0060 424A361 6817.000 TON | 37.70000 257000.90] 40.55000 276429.35|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B650 9089.000 TON | 34.20000 310843.80] 35.92000 326476.88]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424B689 800.000 TON | 35.60000 28480.00 | 41.60000 33280.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B040 3620.000 TON | 14.72000 53286.40| 9.75000 35295.00|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0100 600A000 LUMP | 6700.00000 6700.00 | 21000.00000 21000.00]|
Mobilization | |
0110 701A028 11.000 MILE] 1600.00000 17600.00] 1650.00000 18150.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0120 701A032 11.000 MILE] 1600.00000 17600.00] 1650.00000 18150.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A048 1.000 MILE] 950.00000 950.00] 1900.00000 1900.00]
Solid Yellow, Class 2, Type A Traffic | | |
\ |

Stripe

(0.09" Thick)

(6" Wide) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 063 -3
TABULATION OF BIDS

CALL ORDER : 063 CONTRACT ID : 20050429063 COUNTIES : DEKALB
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01

( 1 ) 10011 | ( 2 ) 23009
JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR

LINE NO / ITEM CODE / ALT \

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701C000 2.000 MILE| 600.00000 1200.00]| 580.00000 1160.00]
Broken Temporary Traffic Stripe | \ |
0150 701cC001 21.000 MILE| 650.00000 13650.00] 650.00000 13650.00]
Solid Temporary Traffic Stripe | \ |
0160 701G125 972.000 LF | 4.00000 3888.00] 4.08000 3965.76|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0170 701G133 972.000 LF | 4.00000 3888.00] 4.08000 3965.76/|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0180 701H001 1943.000 LF | 0.50000 971.50] 1.00000 1943.00]
Solid Traffic Stripe Removed (Plastic) | | |
0190 705A032 25.000 EACH] 6.00000 150.00] 5.25000 131.25]
Pavement Markers, Class A-H, Type 1-B | \ |
0200 705A037 679.000 EACH] 6.00000 4074.00| 5.25000 3564.75]
Pavement Markers, Class A-H, Type 2-D | \ |
0210 740B00O 502.000 SQFT| 4.00000 2008.00] 8.00000 4016.00]
Construction Signs | \ |
0220 740D000O 100.000 EACH] 15.00000 1500.00] 10.00000 1000.00]
Channelizing Drums | | |
0230 740E000 200.000 EACH| 1.00000 200.00| 2.00000 400.00]
Cones (36 Inches High) | | |
0240 740M001 200.000 EACH] 1.00000 200.00| 1.00000 200.00]
Ballast For Cone | \ |
0250 741C010 1.000 EACH] 1000.00000 1000.00]| 1800.00000 1800.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 794,987.49| $ 824,529.82| $ 0.00
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | $ 794,987.49| S 824,529.82| $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 064 CONTRACT 1ID 20050429064 COUNTIES LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S)
for constructing the Resurfacing (Macro-Surfacing) and
Traffic Stripe on S.R.#99 from Elm Street in Athens to the
Lauderdale county line. Length 16.11 mi.
TOTAL
RANK VENDOR NO./NAME BID

23018 CHARLES E. WATTS, INC. $ 929,844.75

DATE : 05/04/05
PAGE : 064 -1

99-301-421-099-503

% OVER
LOW BID

100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 064 -2
TABULATION OF BIDS
CALL ORDER : 064 CONTRACT ID 20050429064 COUNTIES LIMESTONE
LETTING DATE 04/29/05 10:00 AM DIVISION : 01
| ( 1 ) 23018 | ( 2 ) 23009 | ( )
| CHARLES E. WATTS, INC. |[WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 404G000 285805.000 SQYD| 2.16000 617338.80| |
Pavement Surfacing Macro-Surfacing | |
0020 405A000 100.000 GAL | 4.00000 400.00] |
Tack Coat | | |
0030 408A052 2650.000 SQYD| 5.00000 13250.00] |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 424A366 300.000 TON | 94.00000 28200.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0050 600A000 LUMP | 57500.00000 57500.00] |
Mobilization | |
0060 701A028 32.000 MILE] 1750.00000 56000.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0070 701A046 8.000 MILE] 1250.00000 10000.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0080 701A048 22.000 MILE] 1825.00000 40150.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0090 701A065 1.000 MILE] 7000.00000 7000.00] |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0100 701A069 1.000 MILE] 3000.00000 3000.00| |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0110 701A073 1.000 MILE] 7000.00000 7000.00] |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0120 701C000 8.000 MILE] 625.00000 5000.00| |
Broken Temporary Traffic Stripe | \ |
0130 701C001 53.000 MILE] 700.00000 37100.00] |
Solid Temporary Traffic Stripe | |
0140 701H001 3.95000 25027.20| |
\ |

|
6336.000 LF |
Solid Traffic Stripe Removed (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 064 -3
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20050429064 COUNTIES LIMESTONE
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 23018 | ( 2 ) 23009 | ( )
|CHARLES E. WATTS, INC. |[WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701H006 423.000 LF | 2.00000 846.00 | |
Broken Traffic Stripe Removed (Plastic) | \ |
0160 703A002 816.000 SQFT| 3.00000 2448.00 | |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703B002 158.000 SQFT| 4.00000 632.00] |
Traffic Control Legends, Class 2, Type | | |
0180 705A032 331.000 EACH]| 6.25000 2068.75| |
Pavement Markers, Class A-H, Type 1-B | \ |
0190 705A037 1648.000 EACH| 6.25000 10300.00| |
Pavement Markers, Class A-H, Type 2-D | | |
0200 740B0O0O 392.000 SQFT| 14.50000 5684.00| |
Construction Signs | | |
0210 740E000 200.000 EACH]| 4.00000 800.00 | |
Cones (36 Inches High) | | |
0220 740M001 200.000 EACH] 0.50000 100.00] |
Ballast For Cone | | |
SECTION TOTALS | $ 929,844.75| 0.00] S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 929,844.75| 824,529.82]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 065 -1
VENDOR RANKING

CALL ORDER : 065 CONTRACT ID : 20050429065 COUNTIES : FRANKLIN
LETTING DATE : 04/29/05 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-302-302-013-501

for constructing the Resurfacing and Traffic Stripe on
S.R.#13 from the Marion County line (MP 279.26) to MP 282.62
in Phil Campbell. Length 3.358 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 588,958.45 100.0000%

2 20011 TRI-COUNTY CONSTRUCTION, INC. $ 649,000.53 110.1946%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 065 -2
TABULATION OF BIDS
CALL ORDER 065 CONTRACT 1ID 20050429065 COUNTIES FRANKLIN
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 20011 | ( )
| APAC-SOUTHEAST, INC. | TRI-COUNTY CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 261.66000 261.66| 100.00000 100.00]
Mailbox Reset, Single | \ |
0020 209A002 1.000 EACH] 308.91000 308.91| 175.00000 175.00]
Mailbox Reset, Multiple | \ |
0030 305B060 2180.000 TON | 17.61000 38389.80| 16.25000 35425.00]|
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | | |
0040 405A000 3452.000 GAL | 1.15000 3969.80] 1.58000 5454.16|
Tack Coat | \ |
0050 408A051 623.000 SQYD| 8.19000 5102.37| 9.75000 6074.25]
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 410H000 1.000 EACH] 18016.18000 18016.18| 80000.00000 80000.00]
Material Remixing Device | \ |
0070 424A359 13.000 TON | 135.59000 1762.67| 99.99000 1299.87|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/8" Maximum | \ |
Aggregate Size Mix,Esal Range C/D | \ |
0080 424A360 4295.000 TON | 40.18000 172573.10]| 28.90000 124125.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424B654 500.000 TON | 73.76000 36880.00| 65.00000 32500.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B657 6735.000 TON | 37.25000 250878.75] 36.75000 247511.25]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1/2" Maximum | | |
Agggregate Size Mix, ESAL Range C/D | \ |
0110 424B661 34.000 TON | 66.68000 2267.12] 125.00000 4250.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 600A000 LUMP | 2749.14000 2749.14| 32000.00000 32000.00 |
Mobilization | \
0130 665F000 100.000 EACH] 11.69000 1169.00] 25.00000 2500.00]
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 065 -3
TABULATION OF BIDS
CALL ORDER 065 CONTRACT 1ID 20050429065 COUNTIES FRANKLIN
LETTING DATE 04/29/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 20011 | ( )
| APAC-SOUTHEAST, INC. | TRI-COUNTY CONSTRUCTION, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 665J000 300.000 LF | 2.68000 804.00| 6.00000 1800.00]
Silt Fence, Type A | \ |
0150 6650001 300.000 LF | 1.31000 393.00] 5.50000 1650.00]
Silt Fence Removal | \ |
0160 680A000 LUMP | 2977.10000 2977.10] 20000.00000 20000.00 |
Engineering Controls | \ |
0170 701A028 7.000 MILE] 1683.00000 11781.00| 1650.00000 11550.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A046 1.000 MILE] 1173.00000 1173.00] 1150.00000 1150.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A048 6.000 MILE] 1912.50000 11475.00| 1875.00000 11250.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701C000 1.000 MILE] 612.00000 612.00] 600.00000 600.00
Broken Temporary Traffic Stripe | \ |
0210 701C001 25.000 MILE] 663.00000 16575.00| 650.00000 16250.00]
Solid Temporary Traffic Stripe | | |
0220 703A002 300.000 SQFT| 4.08000 1224.00]| 4.00000 1200.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703D001 216.000 SQFT| 1.53000 330.48| 1.50000 324.00]
Temporary Traffic Control Markings | \ |
0240 705A032 25.000 EACH] 5.36000 134.00] 5.25000 131.25]
Pavement Markers, Class A-H, Type 1-B | \ |
0250 705A037 361.000 EACH]| 5.36000 1934.96| 5.25000 1895.25]
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B00O 466.000 SQFT| 8.03000 3741.98] 12.50000 5825.00]
Construction Signs | \ |
0270 740D000O 20.000 EACH] 38.28000 765.60| 28.00000 560.00]
Channelizing Drums | \ |
0280 7400000 1.000 EACH] 708.83000 708.83]| 3400.00000 3400.00]
Pilot Car | \ |
SECTION TOTALS | $ 588,958.45]| $ 649,000.53] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 588, 958.45] S 649,000.53]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 067 -1

VENDOR RANKING

CALL ORDER : 067 CONTRACT ID : 20050429067 COUNTIES : BLOUNT
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-303-052-003-519
for constructing the Resurfacing and Traffic Stripe on 99-303-052-160-518

S.R.#160 from I-65 to the Hayden city limits and on S.R.#3
(U.S.#31) from the Jefferson county line to S.R.#160.
Length 5.737 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 618,947.40 100.0000%
2 23009 WHITAKER CONTRACTING CORPORATION $ 646,978.45 104.5288%
3 01087 APAC-SOUTHEAST, INC. $ 787,988.56 127.3111%



Dotted Class 2, Type A Traffic Stripe

|

|

LF |

|

(0.09" Thick) (6" Wide) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 067 -2
TABULATION OF BIDS
CALL ORDER 067 CONTRACT ID 20050429067 COUNTIES BLOUNT
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 23009 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |WHITAKER CONTRACTING CORPOR |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 4.000 EACH]| 125.63000 502.52] 200.00000 800.00] 229.39000 917.56
Mailbox Reset, Single | | |
0020 305B060 1250.000 TON | 20.90000 26125.00| 12.40000 15500.00] 26.02000 32525.00
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1 1/2", | | |
0030 405A000 3331.000 GAL | 1.09000 3630.79| 1.50000 4996.50| 1.57000 5229.67
Tack Coat | | |
0040 424A361 9159.000 TON | 38.04000 348408.36| 40.55000 371397.45] 49.86000 456667.74
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A366 2000.000 TON | 43.95000 87900.00] 44.47000 88940.00] 66.20000 132400.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0060 424B685 600.000 TON | 62.67000 37602.00] 44.47000 26682.00| 95.52000 57312.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0070 600A000 LUMP | 27680.74000 27680.74 | 58000.00000 58000.00| 4749.84000 4749.84
Mobilization | |
0080 665F000 100.000 EACH| 3.45000 345.00] 3.00000 300.00| 12.50000 1250.00
Hay Bales | | |
0090 665J000 300.000 LF | 3.49000 1047.00] 1.50000 450.00| 16.85000 5055.00
Silt Fence, Type A | | |
0100 6650001 300.000 LF | 1.77000 531.00] 0.50000 150.00] 7.68000 2304.00
Silt Fence Removal | | |
0110 701A028 12.000 MILE] 1800.67000 21608.04 | 1650.00000 19800.00] 1732.50000 20790.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0120 701A046 1.000 MILE] 1255.01000 1255.01 | 1150.00000 1150.00] 1207.50000 1207.50
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0130 701A048 12.000 MILE| 2018.94000 24227.28| 1850.00000 22200.00]| 1942.50000 23310.00
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
0140 701B009 523.000 1.09000 570.07| 1.00000 523.00| 1.05000 549.15
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 067 -3
TABULATION OF BIDS
CALL ORDER 067 CONTRACT 1ID 20050429067 COUNTIES BLOUNT
LETTING DATE 04/29/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 23009 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |WHITAKER CONTRACTING CORPOR |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 701C000 1.000 MILE] 654.79000 654.79| 600.00000 600.00] 630.00000 630.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 12.000 MILE| 742.09000 8905.08| 680.00000 8160.00| 714.00000 8568.00
Solid Temporary Traffic Stripe | \ |
0170 703A002 4562.000 SQFT| 3.00000 13686.00| 2.75000 12545.50| 2.89000 13184.18
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703B002 438.000 SQFT| 3.82000 1673.16] 3.50000 1533.00] 3.68000 1611.84
Traffic Control Legends, Class 2, Type | \ |
0190 703D001 738.000 SQFT| 1.64000 1210.32] 1.50000 1107.00] 1.58000 1166.04
Temporary Traffic Control Markings | | |
0200 705A032 56.000 EACH| 6.00000 336.00] 5.50000 308.00] 5.78000 323.68
Pavement Markers, Class A-H, Type 1-B | | |
0210 705A037 764.000 EACH| 6.00000 4584.00| 5.50000 4202.00] 5.78000 4415.92
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 676.000 SQFT| 8.62000 5827.12| 8.00000 5408.00| 8.35000 5644.60
Construction Signs | | |
0230 740E000 371.000 EACH| 1.15000 426.65| 5.00000 1855.00] 13.50000 5008.50
Cones (36 Inches High) | | |
0240 740M001 371.000 EACH| 0.57000 211.47| 1.00000 371.00| 8.54000 3168.34
Ballast For Cone | | |
SECTION TOTALS | $ 618,947.40| S 646,978.45] $ 787,988.56
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 618,947.40]| $ 646,978.45] $ 787,988.56




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 068 -1
VENDOR RANKING

CALL ORDER : 068 CONTRACT ID : 20050429068 COUNTIES : ST. CLAIR
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) : 99-303-582-174-519
for constructing the Resurfacing and Traffic Stripe on
S.R.#174 from S.R.#25 (U.S.#411) in Odenville to S.R.#53
(U.S.#231) in Pell City. Length 10.140 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. S 874,051.25 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. S 881,651.71 100.8696%
3 07002 GOOD HOPE CONTRACTING CO., INC. S 893,288.69 102.2010%
4 01087 APAC-SOUTHEAST, INC. $ 1,043,898.33 119.4322%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 068 -2
TABULATION OF BIDS

CALL ORDER : 068 CONTRACT ID : 20050429068 COUNTIES : ST. CLAIR
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03

| ( 1 ) 13022
|[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT |

( 2 ) 04013 [ ( 3 ) 07002
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
|

\

\

\

| \
—————————————————————————————————————————— et e ittt

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" wWide) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 24.000 EACH] 135.00000 3240.00] 125.65000 3015.60] 100.00000 2400.00
Mailbox Reset, Single | \ |
0020 209A002 3.000 EACH]| 325.00000 975.00] 205.83000 617.49] 150.00000 450.00
Mailbox Reset, Multiple | \ |
0030 305A040 500.000 CUYD]| 13.00000 6500.00| 18.60000 9300.00 | 20.00000 10000.00
Soil Aggregate, Section 823, Chert or | \ |
Red Dog, For Miscellaneous Use | | |
0040 405A000 4752.000 GAL | 1.50000 7128.00| 1.09000 5179.68| 1.25000 5940.00
Tack Coat | \ |
0050 424A361 13064.000 TON | 40.00000 522560.00 | 39.74000 519163.36| 44.83000 585659.12
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 2500.000 TON | 38.00000 95000.00 | 46.66000 116650.00] 30.00000 75000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B685 1500.000 TON | 60.00000 90000.00 | 61.54000 92310.00] 35.00000 52500.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 600A000 LUMP | 52585.00000 52585.00 | 34611.93000 34611.93] 67975.28000 67975.28
Mobilization | |
0090 665F000 50.000 EACH] 10.00000 500.00] 3.45000 172.50] 5.00000 250.00
Hay Bales | | |
0100 665J000 150.000 LF | 6.00000 900.00| 3.49000 523.50] 4.00000 600.00
Silt Fence, Type A | \ |
0110 6650001 150.000 LF | 4.00000 600.00| 1.77000 265.50] 1.00000 150.00
Silt Fence Removal | \ |
0120 701A028 21.000 MILE| 1650.00000 34650.00 | 1800.96000 37820.16| 1667.00000 35007.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0130 701A046 6.000 MILE] 1100.00000 6600.00 | 1200.64000 7203.84| 1112.00000 6672.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0140 701A048 12.000 MILE| 1875.00000 22500.00] 2046.55000 24558.60 | 1893.75000 22725.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 068 -3
TABULATION OF BIDS

CALL ORDER : 068 CONTRACT ID : 20050429068 COUNTIES : ST. CLAIR
LETTING DATE : 04/29/05 10:00 AM DIVISION : 03

| ( 1 ) 13022
|[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT |

( 2 ) 04013 [ ( 3 ) 07002
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
|

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701C000 6.000 MILE] 550.00000 3300.00] 600.32000 3601.92| 555.50000 3333.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 12.000 MILE| 650.00000 7800.00 | 709.47000 8513.64| 656.50000 7878.00
Solid Temporary Traffic Stripe | \ |
0170 703A002 1856.000 SQFT| 2.75000 5104.00] 3.00000 5568.00| 2.78000 5159.68
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703D001 726.000 SQFT| 1.50000 1089.00] 1.64000 1190.64| 1.52000 1103.52
Temporary Traffic Control Markings | \ |
0190 705A032 198.000 EACH] 5.25000 1039.50] 5.73000 1134.54] 5.30000 1049.40
Pavement Markers, Class A-H, Type 1-B | | |
0200 705A037 947.000 EACH] 5.25000 4971.75] 5.73000 5426.31] 5.30000 5019.10
Pavement Markers, Class A-H, Type 2-D | | |
0210 740B00O 511.000 SQFT| 13.00000 6643.00| 8.62000 4404.82] 7.69000 3929.59
Construction Signs | \ |
0220 740E000 244.000 EACH] 1.00000 244.00| 1.15000 280.60| 1.00000 244.00
Cones (36 Inches High) | | |
0230 740M001 244.000 EACH| 0.50000 122.00] 0.57000 139.08] 1.00000 244.00
Ballast For Cone | \ |
SECTION TOTALS | $ 874,051.25] $ 881,651.71] $ 893,288.69
—————————————————————————————————————————— et e et i it e
| \ |

CONTRACT TOTALS $ 874,051.25 $ 881,651.71 $ 893,288.69




CALL ORDER : 068
LETTING DATE 04/29/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20050429068
DIVISION : 03

DATE : 05/04/05
PAGE : 068 -4

CLAIR

( 4 ) 01087

| APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |

__________________________________________ +

SECTION 0001 Total

|

0010 209A000 24.000 EACH]
Mailbox Reset, Single

0020 209A002 3.000 EACH]|

Mailbox Reset, Multiple |

0030 305A040 500.000 CUYD]|

Soil Aggregate, Section 823, Chert or |

Red Dog, For Miscellaneous Use |

0040 405A000 4752.000 GAL |

Tack Coat |

0050 424A361 13064.000 TON |

Superpave Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range C/D |

0060 424A366 2500.000 TON |

Superpave Bituminous Concrete Wearing |

Surface Layer, Leveling, 1/2" Maximum |

Aggregate Size Mix, ESAL Range C/D |

0070 424B685 1500.000 TON |

Superpave Bituminous Concrete Lower |

Binder Layer, Patching, 1" Maximum

Aggregate Size Mix, ESAL Range C/D |

|

|

|

|

|

|

|

|

|

|

|

0080 600A000 LUMP
Mobilization
0090 665F000 50.000 EACH

Hay Bales

0100 665J000
Silt Fence, Type A

0110 6650001
Silt Fence Removal

0120 701A028 21.000 MILE
Solid White, Class 2, Type A Traffic
Stripe (0.06"™ Thick) (6" Wide)

0130 701A046 6.000 MILE]
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09"™ Thick) (6" Wide) |

0140 701A048 12.000 MILE|
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

150.000 LF

150.000 LF

UNIT PRICE AMOUNT UNIT PRICE
\
240.84000 5780.16|
\
533.79000 1601.37]
\
30.53000 15265.00]
\
\
1.57000 7460.64 |
\
50.07000 654114.48|
\
\
\
55.44000 138600.00|
\
\
\
73.28000 109920.00|
\
\
\
4749.20000 4749.20|
\
12.51000 625.50]
\
16.91000 2536.50]
\
14.59000 2188.50]
\
1732.50000 36382.50]
\
\
1155.00000 6930.00]|
\
\
1968.75000 23625.00]
\
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 068 -5
TABULATION OF BIDS
CALL ORDER 068 CONTRACT 1ID 20050429068 COUNTIES : ST. CLAIR
LETTING DATE 04/29/05 10:00 AM DIVISION : 03
I ( ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701C000 6.000 MILE] 577.50000 3465.00] |
Broken Temporary Traffic Stripe | \ |
0160 701C001 12.000 MILE| 682.50000 8190.00] |
Solid Temporary Traffic Stripe | \ |
0170 703A002 1856.000 SQFT| 2.89000 5363.84] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703D001 726.000 SQFT| 1.58000 1147.08]| |
Temporary Traffic Control Markings | \ |
0190 705A032 198.000 EACH] 5.51000 1090.98]| |
Pavement Markers, Class A-H, Type 1-B | | |
0200 705A037 947.000 EACH] 5.51000 5217.97| |
Pavement Markers, Class A-H, Type 2-D | | |
0210 740B00O 511.000 SQFT| 8.35000 4266.85]| |
Construction Signs | \ |
0220 740E000 244.000 EACH] 13.50000 3294.00] |
Cones (36 Inches High) | | |
0230 740M001 244.000 EACH| 8.54000 2083.76| |
Ballast For Cone | \ |
SECTION TOTALS | $ 1,043,898.33]| 0.00] $ 0.00
—————————————————————————————————————————— + et et st et it e
CONTRACT TOTALS | $ 1,043,898.33]| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 069 -1
VENDOR RANKING

CALL ORDER : 069 CONTRACT ID : 20050429069 COUNTIES : MONTGOMERY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-306-513-009-502

for constructing the Resurfacing and Traffic Stripe on
S.R.#9 (U.S.#331) from S.R.#94 to south of Legrand (MP
87.966) . Length 3.791 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 459,499.70 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 479,539.05 104.3611%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 578,479.11 125.8933%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 069 -2
TABULATION OF BIDS

CALL ORDER : 069 CONTRACT ID : 20050429069 COUNTIES : MONTGOMERY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D021 1750.000 CUYD]| 14.00000 24500.00 | 19.10000 33425.00| 15.86000 27755.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 405A000 5100.000 GAL | 1.15000 5865.00 | 1.05000 5355.00| 0.75000 3825.00
Tack Coat | | |
0025 408A051 62950.000 SQYD| 0.75000 47212 .50 1.00000 62950.00] 1.65000 103867.50
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0030 410H000 1.000 EACH] 6000.00000 6000.00| 9500.00000 9500.00] 6000.00000 6000.00
Material Remixing Device | | |
0040 424A361 6000.000 TON | 38.75000 232500.00] 41.53000 249180.00| 46.66000 279960.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A364 150.000 TON | 65.00000 9750.00| 115.00000 17250.00] 75.00000 11250.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424A366 400.000 TON | 41.00000 16400.00] 1.00000 400.00| 39.00000 15600.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 428B000 10540.000 LF | 0.10000 1054.00] 0.35000 3689.00| 0.05000 527.00
Scoring Bituminous Pavement Surface By | | |
Rolling | | |
0080 600A000 LUMP | 16700.00000 16700.00] 3000.00000 3000.00| 31000.00000 31000.00
Mobilization | |
0090 652A100 7.000 ACRE] 420.00000 2940.00 | 420.00000 2940.00] 394.80000 2763.60
Seeding | | |
0100 656A010 7.000 ACRE] 380.00000 2660.00 | 380.00000 2660.00] 357.20000 2500.40
Mulching | | |
0110 665F000 250.000 EACH] 7.00000 1750.00] 7.00000 1750.00| 6.58000 1645.00
Hay Bales | | |
0120 665J000 1900.000 LF | 3.10000 5890.00 | 3.10000 5890.00| 2.91000 5529.00
Silt Fence, Type A | | |
0130 6650001 1900.000 LF | 0.15000 285.00| 0.15000 285.00| 0.14000 266.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 069 -3
TABULATION OF BIDS

CALL ORDER : 069 CONTRACT ID : 20050429069 COUNTIES : MONTGOMERY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 666A001 7.000 ACRE] 2.00000 14.00] 2.00000 14.00| 1.88000 13.16
Pest Control Treatment | | |
0150 701A028 8.000 MILE] 1625.00000 13000.00] 1625.00000 13000.00] 1543.75000 12350.00

Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) |

\ I
0160 701A041 1.000 MILE] 1200.00000 1200.00]| 1200.00000 1200.00] 1140.00000 1140.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701A046 3.000 MILE] 1050.00000 3150.00] 1050.00000 3150.00] 997.50000 2992.50
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A048 9.000 MILE] 1850.00000 16650.00 | 1850.00000 16650.00] 1757.50000 15817.50
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0190 701B00S 1648.000 LF | 0.90000 1483.20] 0.90000 1483.20] 0.86000 1417.28
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0200 701C000 8.000 MILE] 550.00000 4400.00]| 550.00000 4400.00] 522.50000 4180.00
Broken Temporary Traffic Stripe | | |
0210 701cC001 34.000 MILE] 650.00000 22100.00] 650.00000 22100.00| 617.50000 20995.00
Solid Temporary Traffic Stripe | \ |
0220 701F000 3295.000 LF | 0.25000 823.75| 0.25000 823.75] 0.24000 790.80
Dotted Temporary Traffic Stripe | | |
0230 703A002 432.000 SQFT| 2.75000 1188.00] 2.75000 1188.00] 2.61000 1127.52
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 703D001 864.000 SQFT| 1.50000 1296.00] 1.50000 1296.00] 1.43000 1235.52
Temporary Traffic Control Markings | \ |
0250 705A031 150.000 EACH] 5.00000 750.00] 5.00000 750.00] 4.75000 712.50
Pavement Markers, Class A-H, Type 1-A | \ |
0260 705A032 157.000 EACH] 5.00000 785.00| 5.00000 785.00 | 4.75000 745.75
Pavement Markers, Class A-H, Type 1-B | | |
0270 705A037 801.000 EACH] 5.00000 4005.00]| 5.00000 4005.00] 4.75000 3804.75
Pavement Markers, Class A-H, Type 2-D | \ |
0280 740B00O 521.000 SQFT| 8.25000 4298.25] 8.10000 4220.10] 7.25000 3777.25
Construction Signs | \ |
0290 740D000 50.000 EACH] 45.00000 2250.00] 10.00000 500.00] 69.26000 3463.00
Channelizing Drums | \ |
0300 740E000 200.000 EACH] 11.00000 2200.00| 3.00000 600.00] 16.93000 3386.00
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 069 -4
TABULATION OF BIDS

CALL ORDER : 069 CONTRACT ID : 20050429069 COUNTIES : MONTGOMERY
LETTING DATE : 04/29/05 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 740M001 200.000 EACH] 3.00000 600.00| 3.00000 600.00| 9.24000 1848.00
Ballast For Cone | | |
0320 7400000 1.000 EACH] 1850.00000 1850.00] 2500.00000 2500.00] 2500.00000 2500.00
Pilot Car | | |
0330 741cC010 2.000 EACH| 1975.00000 3950.00| 1000.00000 2000.00| 1847.04000 3694.08
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 459,499.70| S 479,539.05] $ 578,479.11
—————————————————————————————————————————— T T i ettt e
|

CONTRACT TOTALS $ 459,499.70| S 479,539.05| $ 578,479.11




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 070 -1
VENDOR RANKING

CALL ORDER : 070 CONTRACT ID : 20050429070 COUNTIES : CRENSHAW
LETTING DATE : 04/29/05 10:00 AM DIVISION : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-307-215-009-501

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#9 (U.S.#331) from C.R.#57 (Airport Road) to C.R.#50
at Fullers Crossroads. Length 5.576 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,497,105.97 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,647,226.50 110.0274%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 070 -2
TABULATION OF BIDS
CALL ORDER 070 CONTRACT 1ID 20050429070 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 8.000 EACH] 100.00000 800.00| 325.00000 2600.00]
Mailbox Reset, Single | \ |
0020 210D021 2818.000 CUYD]| 8.20000 23107.60]| 14.75000 41565.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 212A000 589.000 STA | 20.00000 11780.00 | 24.75000 14577.75|
Machine Grading Shoulders | | |
0040 401B100 92834.000 SQYD| 0.90000 83550.60| 0.78000 72410.52|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0050 405A000 7000.000 GAL | 0.75000 5250.00] 1.85000 12950.00]
Tack Coat | \ |
0060 408A052 92834.000 SQYD| 0.40000 37133.60| 0.80000 74267.20]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 410H000 1.000 EACH] 35000.00000 35000.00] 30000.00000 30000.00 |
Material Remixing Device | \ |
0080 424A361 7520.000 TON | 49.00000 368480.00 | 47.95000 360584.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A366 8177.000 TON | 46.70000 381865.90 | 47.85000 391269.45|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B663 4581.000 TON | 44.25000 202709.25| 44.64000 204495.84|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 426A001 1680.000 TON | 80.00000 134400.00] 74.25000 124740.00|
Stone Skeleton Asphalt Wearing Layer, | \ |
3/4"™ Maximum Aggregate Size | \ |
0120 428C000 58888.000 LF | 0.11000 6477.68 | 0.09000 5299.92|
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0130 600A000 LUMP | 60000.00000 60000.00|] 150000.00000 150000.00]
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 070 -3
TABULATION OF BIDS
CALL ORDER 070 CONTRACT 1ID 20050429070 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 652A100 14.000 ACRE| 420.00000 5880.00| 394.80000 5527.20]
Seeding | \ |
0150 656A010 14.000 ACRE| 350.00000 4900.00] 329.00000 4606.00 |
Mulching | \ |
0160 665F000 100.000 EACH] 7.00000 700.00] 6.58000 658.00]
Hay Bales | \ |
0170 665J000 1500.000 LF | 2.50000 3750.00] 2.35000 3525.00]
Silt Fence, Type A | \ |
0180 6650001 1500.000 LF | 0.15000 225.00| 0.14000 210.00]
Silt Fence Removal | \ |
0190 666A001 14.000 ACRE| 5.00000 70.00] 4.70000 65.80]
Pest Control Treatment | \ |
0200 680A000 LUMP | 1000.00000 1000.00]| 15000.00000 15000.00]
Engineering Controls | \ |
0210 701A028 13.000 MILE| 1625.00000 21125.00] 1543.75000 20068.75]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0220 701A041 2.000 MILE| 1100.00000 2200.00| 1045.00000 2090.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701A046 3.000 MILE] 1100.00000 3300.00] 1045.00000 3135.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701A048 8.000 MILE] 1850.00000 14800.00 | 1757.50000 14060.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0250 701B00S 415.000 LF | 1.00000 415.00] 0.95000 394.25|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0260 701C000 12.000 MILE| 550.00000 6600.00| 522.50000 6270.00 |
Broken Temporary Traffic Stripe | | |
0270 701C001 60.000 MILE| 650.00000 39000.00 | 617.50000 37050.00 |
Solid Temporary Traffic Stripe | \ |
0280 701D007 1.000 MILE] 1750.00000 1750.00| 1662.50000 1662.50]
Solid Traffic Stripe Removed (Paint) | | |
0290 701D008 1.000 MILE] 1750.00000 1750.00] 1662.50000 1662.50]
Solid Traffic Stripe Removed (Plastic) | | |
0300 701D014 1.000 MILE] 1500.00000 1500.00] 1425.00000 1425.00]
Broken Traffic Stripe Removed (Paint) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 070 -4
TABULATION OF BIDS
CALL ORDER 070 CONTRACT ID 20050429070 COUNTIES CRENSHAW
LETTING DATE 04/29/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 701D015 1.000 MILE] 1500.00000 1500.00] 1425.00000 1425.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0320 703A002 3750.000 SQFT| 2.75000 10312.50] 2.61000 9787.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0330 703B002 135.000 SQFT| 3.50000 472 .50 3.33000 449 .55
Traffic Control Legends, Class 2, Type | | |
0340 703D001 1139.000 SQFT| 1.50000 1708.50] 1.43000 1628.77|
Temporary Traffic Control Markings | \ |
0350 705A030 213.000 EACH] 5.00000 1065.00] 4.75000 1011.75]
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A031 40.000 EACH]| 5.00000 200.00| 4.75000 190.00]
Pavement Markers, Class A-H, Type 1-A | | |
0370 705A032 422.000 EACH| 5.00000 2110.00] 4.75000 2004.50|
Pavement Markers, Class A-H, Type 1-B | | |
0380 705A037 555.000 EACH]| 5.00000 2775.00 | 4.75000 2636.25]|
Pavement Markers, Class A-H, Type 2-D | | |
0390 705A038 141.000 EACH] 5.00000 705.00] 4.75000 669.75]
Pavement Markers, Class A-H, Type 2-E | | |
0400 731A012 1.000 EACH] 8500.00000 8500.00] 7990.00000 7990.00]
Traffic Counting Units, Type M | \ |
0410 740B00O 857.000 SQFT| 7.62000 6530.34| 7.25000 6213.25]
Construction Signs | \ |
0420 740E000 150.000 EACH| 2.70000 405.00] 5.00000 750.00 |
Cones (36 Inches High) | | |
0430 740M001 150.000 EACH] 1.35000 202.50| 2.00000 300.00|
Ballast For Cone | | |
0440 7400000 1.000 EACH] 1000.00000 1000.00] 3000.00000 3000.00]
Pilot Car | | |
0450 741c010 2.000 EACH| 50.00000 100.00] 3500.00000 7000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,497,105.97] $ 1,647,226.50] S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 1,497,105.97| $ 1,647,226.50] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05

PAGE : 071 -1
VENDOR RANKING

CALL ORDER : 071 CONTRACT ID : 20050429071 COUNTIES : LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01
CONTRACT TIME : 20 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-901-421-002-501
for constructing the Superelevation Correction on S.R.#2
(U.S.#72) from MP 65.76 to MP 65.96 at Poplar Creek. Length
0.199 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. S 182,343.00 100.0000%
2 02035 BURGREEN CONTRACTING COMPANY, INC. S 186,933.00 102.5172%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/04/05
PAGE : 071 -2
TABULATION OF BIDS

CALL ORDER : 071 CONTRACT ID : 20050429071 COUNTIES : LIMESTONE
LETTING DATE : 04/29/05 10:00 AM DIVISION : 01

( 1 ) 19010 | ( 2 ) 02035
SHELBY CONTRACTING CO., INC |BURGREEN CONTRACTING CO., I

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

Broken White, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 210D001 65.000 CUYD]| 85.00000 5525.00] 25.00000 1625.00]
Borrow Excavation (Loose Truckbed | I |
Measurement) | I
0020 405A000 420.000 GAL | 5.00000 2100.00| 2.00000 840.00]
Tack Coat | I |
0030 408A052 2800.000 SQYD] 5.00000 14000.00| 2.00000 5600.00|
Planing Existing Pavement | I |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410H000 1.000 EACH] 12500.00000 12500.00| 10000.00000 10000.00]
Material Remixing Device | | |
0050 420A011 252.000 TON | 85.00000 21420.00]| 90.00000 22680.00 |
Polymer Modified Open Graded Friction | I |
Course, Mix 2 | | |
0060 424A360 350.000 TON | 85.00000 29750.00]| 70.00000 24500.00 |
Superpave Bituminous Concrete Wearing | I |
Surface Layer, 1/2" Maximum Aggregate | I |
Size Mix, ESAL Range C/D | I |
0070 424B658 153.000 TON | 85.00000 13005.00] 70.00000 10710.00]
Superpave Bituminous Concrete Upper | I |
Binder Layer, Leveling, 3/4" Maximum | I |
Aggregate Size Mix, ESAL Range C/D | I |
0080 430B040 38.000 TON | 50.00000 1900.00]| 40.00000 1520.00]
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | I |
0090 600A000 LUMP | 43500.00000 43500.00| 60000.00000 60000.00 |
Mobilization | I
0100 665J000 1050.000 LF | 2.50000 2625.00] 2.00000 2100.00]
Silt Fence, Type A | I |
0110 6650001 1050.000 LF | 1.00000 1050.00]| 1.00000 1050.00]
Silt Fence Removal | | |
0120 680A000 LUMP | 3500.00000 3500.00] 10000.00000 10000.00]
Engineering Controls | I |
0130 701C000 1.000 MILE] 650.00000 650.00| 650.00000 650.00]
Broken Temporary Traffic Stripe | I |
0140 701C001 2.000 MILE| 750.00000 1500.00]| 750.00000 1500.00]
Solid Temporary Traffic Stripe I |
0150 701G041 2100.000 LF 0.30000 630.00] 0.30000 630.00]
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/04/05
PAGE 071 -3
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20050429071 COUNTIES LIMESTONE
LETTING DATE 04/29/05 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 02035 | ( )
| SHELBY CONTRACTING CO., INC |BURGREEN CONTRACTING CO., I |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -
0160 701G050 2100.000 LF | 0.60000 1260.00| 0.60000 1260.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0170 701G064 2100.000 LF | 0.60000 1260.00] 0.60000 1260.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0180 705A031 27.000 EACH] 8.00000 216.00| 8.00000 216.00|
Pavement Markers, Class A-H, Type 1-A | \ |
0190 705A037 54.000 EACH] 8.00000 432.00] 8.00000 432.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0200 740B00O 368.000 SQFT| 15.00000 5520.00] 20.00000 7360.00]
Construction Signs | \ |
0210 740D000 200.000 EACH| 75.00000 15000.00| 75.00000 15000.00]
Channelizing Drums | \ |
0220 741cC010 2.000 EACH| 2500.00000 5000.00] 4000.00000 8000.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 182,343.00] S 186,933.00| $ 0.00
————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 182,343.00] $ 186,933.00] $






